CONSTRUCTION Our ref AEH&%:  (592) in P/AE/PUR/AGC
INDUSTRY COUNCIL Your ref SRRE%E:

Q BISXES

23 April 2025

Dear Sir / Madam,

Tender Reference No. (592) in P/AE/PUR/AGC
Invitation to Tender for the Provision of Quantity Surveying Consultancy Services
for the Construction Industry Council

You are invited to submit a tender for the Provision of Quantity Surveying Consultancy
Services for the Construction Industry Council as specified in the tender documents.

1. Your tender proposal, in copies specified in the tender, should be submitted in
two separate sealed envelopes.

2. The tenderer shall deposit two separate sealed envelopes with labels as specified
below into the tender box located at G/F, Hong Kong Institute of Construction -
Kowloon Bay Campus, 44 Tai Yip Street, Kowloon Bay, Kowloon, Hong Kong
not later than 12:00 noon on 21 May 2025. Late tenders will NOT be
considered.

a) Label with "Technical Proposal for Provision of Quantity Surveying
Consultancy Services for the Construction Industry Council"

b) Label with "Fee Proposal for Provision of Quantity Surveying Consultancy
Services for the Construction Industry Council"

Please note that the envelope labelled with "Technical Proposal" shall NOT include
any pricing details. Failure to do so will render the tender null and void. Tenders
submitted after the above time or tenders deposited at places other than that stated
above will NOT be considered.

3. The tenderer shall provide the completed ‘Application Form for Inclusion in the CIC
Vendor List’ as provided in the tender invitation, containing basic information of the
interested tenderer (For Non-CIC Registered Vendor only).

4. In the event of Typhoon Signal No. 8 or above, or Black Rainstorm Warning is
hoisted or Extreme Condition as announced by the Hong Kong Government within
the office hour (8:30 a.m. — 6:18 p.m.) on the tender closing date, the closing time
will be postponed to 12:00 noon of the next working day.

38/F, COS Centre, 56 Tsun Yip Street, Kwun Tong, Kowloon, Hong Kong J1 g 1434 1E 56 $EchigH 7+oh0s 38
Tel E£%: (852) 2100 9000 | Fax {#E: (852) 2100 9090 | Website 4Biit: www.cic.hk



10.

Construction Industry Council is not bound to accept any proposal it may receive.
In addition, it will reject bids which are considered to have been priced
unreasonably low.

It should be noted that the Council will not be responsible for the reimbursement of
any cost incurred by you for the preparation of the submission.

The invited tenderer who has decided to decline the bid shall return the Reply Slip
for Declining Bid provided in Appendix F of the Conditions of Tender.

The tender documents can be downloaded from CIC's website:
http://www.cic.hk/eng/main/aboutcic/procurement/tender details/.

During the tender evaluation stage, the tenderer may be requested to attend a
tender interview to present his tender proposals. Details of the interview may be
announced to the shortlisted tenderers THREE (3) days prior to the interview.
Upon receipt of a request from the CIC, the tenderer shall provide a tender
presentation to demonstrate whether the proposal can fulfill the requirements
specified in the Assignment Brief.

For queries regarding this tender invitation or/and tender process, please contact
Mr. Kelvin LEE, Assistant Manager - Procurement, on telephone 2100 9425 or via
e-mail: kelvinlee@cic.hk.

Yours sincerely,

//

Eric LEE
Manager — Procurement

Encl.

38/F, COS Centre, 56 Tsun Yip Street, Kwun Tong, Kowloon, Hong Kong 1 #E#H L1 56 5o H I, 38 18
Tel BFE: (852) 2100 9000 | Fax f#E: (852) 2100 9090 | Website 48it: www.cic.hk
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Checklist for Submission of Tender

Please go through the following checklist to ensure that all necessary information and
documents for the tender have been provided in your tender submission. Please note that the
checklist is for guidance and reference purposes only and shall not be deemed to form part of
the Tender Document. The address labels at the bottom of this checklist may be used on the

envelopes for submitting the tender.

Tenderers should note that their tenders may be invalidated if the information in the tender
submission is incorrect or the required documents are not provided together with the tender

document.

Particulars

Reference

Technical Proposal

1. Tenderer’s Track Record & Project Reference

Conditions of Tender, Appendix A Clause 1.1 to
1.4

2. Organisation and Qualifications of Proposed
Project Team

Conditions of Tender, Appendix A Clause 2.1.1
to2.1.4

3. Project Approach and Requirements to

o Fulfill the technical requirement and to
present all the deliverables outlined in
the Assignment Brief and its Annex

e Project execution in accordance with
agreed cost estimate;

e Provision of advice on project cost
including alternative design,
construction sequence, materials...etc;

e Contractual / commercial advice
including tender document review, rates
assessment...etc;

e Value of project work and payment
recommendation; and

e Analysis of final accounts

Conditions of Tender, Appendix A Clause 3.1 to
3.3

4. A duly completed Standard Letter for complying
with Anti-Collusion Clause

Conditions of Tender, Appendix B

5. All documents mentioned in the Technical
Assessment Marking Scheme

Conditions of Tender, Appendix E

Fee Proposal

6. Form of Tender

Conditions of Tender, Appendix C

7. Fee Proposal

Conditions of Tender, Appendix D

Note: The tenderer is required to submit all information specified in Appendix A of the Conditions of Tender with his
tender. In addition, the tenderer shall submit with his tender a duly signed and witnessed letter in the form set out in
Appendix B of the Conditions of Tender. Should the tenderer fails to submit all information mentioned above with his

tender, his tender may not be considered.

“Please be reminded that NO COMMERCIAL OR COST INFORMATION SHALL BE INCLUDED
IN TECHNICAL SUBMISSION. You are reminded that should any commercial or cost information

be included in this Technical Submission, you may be disqualified from this Tender.”

38/F, COS Centre, 56 Tsun Yip Street, Kwun Tong, Kowloon, Hong Kong J1 B ER2E 4 56 553 H Tl 38 1
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Construction Industry Council

Provision of Quantity Surveying Consultancy Services
for the Construction Industry Council

Please adhere the following labels on separate sealed envelope of your submitted tender.

“Confidential”
Construction Industry Council (CIC) TENDER
The Tender Box

Technical Proposal G/F, Hong Kong Institute of Construction —
Kowloon Bay Campus, 44 Tai Yip Street,
Kowloon Bay, Kowloon, Hong Kong

Ref. No.:  [(592) in P/AE/PUR/AGC]

Provision of Quantity Surveying Consultancy Services for
the Construction Industry Council

Name of Tenderer:

Closing Time and Date: 12:00 noon on 21 May 2025

“Confidential”

Construction Industry Council (CIC) TENDER
The Tender Box

Fee Proposal G/F, Hong Kong Institute of Construction —
Kowloon Bay Campus, 44 Tai Yip Street,
Kowloon Bay, Kowloon, Hong Kong

Ref. No.:  [(592) in P/AE/PUR/IAGC]

Provision of Quantity Surveying Consultancy Services for
the Construction Industry Council

Name of Tenderer:

Closing Time and Date: 12:00 noon on 21 May 2025

38/F, COS Centre, 56 Tsun Yip Street, Kwun Tong, Kowloon, Hong Kong 1 #E#H L1 56 5o H I, 38 18
Tel BFE: (852) 2100 9000 | Fax f#E: (852) 2100 9090 | Website 48it: www.cic.hk



Ref. No.:
CONSTRUCTION TEZEARTR:

INDUSTRY COUNCIL

o EE%%%%? Form No. PRO-01

RevJ 19-Feb-2024

Application Form for the Inclusion in the CIC General Vendor List
EEXRE RKEEFEREHFER

This form should be completed in FULL BLOCK LETTERS SEEPAE E AR EEFRACE] ¢
and returned to :

Procurement Department TS AR E 5698
Construction Industry Council Hg H 03818
38/F, COS Centre, 56 Tsun Yip Street ISR
Kwun Tong, Kowloon, Hong Kong BRI
Tel. No.: 2100 9000 BEEHHS 2100 9000
Fax. No.: 2100 9439 B S E SR 2100 9439
E-mail : vendor@cic.hk B vendor@cic.hk
Enquiries concerning the personal data collected by means of this form, including the making of access and corrections, should be addressed to the above

Department.
WA RISV ERL > AREERRE R EETER > sF8 R IREE -

PART I - DETAILS OF THE COMPANY &£—f - A5&6

(i) Company Name :

(English) [ Company name should correspond with that registered under the Business Registration Ordinance (Cap 310)]

NPT

(F30) (A FEIRTH /AR 2R B ST R PI(3E3 1 0E) I p B st A A ] )

(il)) Company Address :

(English)
NEHE
(F132)
(iii) E-mail B4 : (iv) Website 41}
(v) Tel. No. ZEELHEAE : (vi) Fax. No. B {EHESREE

In order to reduce paper consumption, all future CIC notifications will be dispatched by means of email, unless specifically requested in writing to the CIC
otherwise.

Rk VAR R > BRIESIFFRER - FrA G el DU S A -

PART II - ORGANISATIONS AND STAFF £ & - A4S KB EEE

(i) Company Type 2\ EJHERA
O a body corporate registered under the Companies Ordinance (Cap 32) 183 (/A FMEF]) (FE3232):- AV A A B
O a partnership (unincorporated) & (JEE £ H)
O A sole proprietorship (unincorporated) J&& (FE & EEH)
O others (Please specify) EHA(GEEEHH)

(i) Members of organisation \HE|HK & :
English Name JL 0 #E% Chinese Name =37 #:%
* Directors / Proprietors / Partners

EE/RE/EBA

* Delete where inappropriate & i F i 2=
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Ref. No.:
CONSTRUCTION TSR

INDUSTRY COUNCIL

o EE%%%@ Form No. PRO-01

RevJ 19-Feb-2024

Application Form for the Inclusion in the CIC General Vendor List
EEXSIT - RUEEBSREHFR

(iii) Person(s) to contact on matters relating to tenders / contracts :

FERFENE AR/ GFMENETANER

Name(s) #:%4 Official Capacity B&{ir
(1
(2)
3)

(iv) Please confirm whether your organisation is a registered subcontractor under the CIC's Registered Specialist Trade Contractors Scheme (RSTCS).

A R M P I TSRS R HIE (RSTCS) TAVEEM > &R -

O Yes: RSTCS Number : O No
& sF P T RS R IS s M RSE e

PART III - BUSINESS TYPE =3 - £%1'E

(A1

(i) Services and Goods which your company can provide/supply &7\ &L EMNIRE & &5
Please select your business type and corresponding coverage area (s) SF#EFE B/ ST /BHIE BB R e B S /5
Please tick M asappropriate  FFFEEEZERENE M

Business Type 27518

[0 Type 1 - Supplier Trade of Services 51T
HER— - SLERS [ ! Construction 1.1 Accelerator (fEEZ )
Materials : : oS
-~ 1.2 Acrylic Paint (58j1J77%)
CEEEARL

1.3 Air-conditioning & Ventilation Accessory (2% 2 Iz 38 EHC£F)
1.4 Adhesive / Sealant (B4 / £1EX)

1.5  Aggregates (f{F)

1.6  Air-conditioning & Ventilation (Z= g % i)
1.7  Aluminium Bar / Hollow (4215 / %)

1.8  Aluminium Foamwork Accessory ($EH5EAR AL 1E)
1.9  Aluminium Foamwork ($2f54)

1.10  Aluminium Pipe (35%&)

1.11  Aluminium Sheet ($5£k)

1.12  Anti-ant Paint (P07

1.13  Asphalt (F7)

1.14 Bamboo & Accessory (7T} K {F)

1.15 Bar-bending & Fixing ($ff5/E L)

1.16 Bronze / Copper / Brass Pipe (& #f / #il / =#HE)
1.17 Bearing (%)

1.18 Belt (J17%)

1.19 Bitumen Compounds GEEEEY)

1.20  Boring Drill Accessory (1 #& R0 (4)

1.21  Bronze / Copper Bar (F# / #il{5)

1.22  Bronze / Copper Sheet (F# / #tk)

1.23  Bronze / Copper Wire (- / #i4%)

1.24  Brushing Lacquer (F-§7%)

1.25 Bucket (f / JE2})

1.26  Cable Accessory & Trunking (ZE4FHC{E K 451
1.27 Cable (E4R)

1.28 Canvas Goods (INA7 K AR S

129 Ceiling (K7E)

OO000000000000000O0O0OO0O0O00000000AaO0
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CONSTRUCTION
INDUSTRY COUNCIL

Q FELEE S o

Ref. No.:
TR

Form No. PRO-01
RevJ 19-Feb-2024

Application Form for the Inclusion in the CIC General Vendor List
EEXSIT - RUEEBSREHFR

OO0000O000000000000O0O000000000000000000000000O00000aa0

1.30
1.31
1.32
1.33
1.34
1.35
1.36
1.37
1.38
1.39
1.40
1.41
1.42
1.43
1.44
1.45
1.46
1.47
1.48
1.49
1.50
1.51
1.52
1.53
1.54
1.55
1.56
1.57
1.58
1.59
1.60
1.61
1.62
1.63
1.64
1.65
1.66
1.67
1.68
1.69
1.70
1.71
1.72
1.73
1.74
1.75
1.76
1.77

Cement (7K}JE)

Cement Paint (FELE)E)

Centre Punch (2,05 / 1)

Clear Lacquer (?EHHZ)

Clay Sand (&=1L7))

Clear Varnish (EHER)

Concrete Blocks (&4t T-15)

Concrete GEAET)

Concrete Pipe R4 T H)

Curtain Wall / External Cladding (F=H5/%£1K)
Drill Bit & Cutter Bit ($&1H K JJUH)
Door & Accessory (KT R EC )

Dry Wall (5B 1R)

Electrode ()

Electrical Supplies (EEE5H1%}
Emulsion Paint / Latex (FLFE%)
Epoxy Coating (B24 2 #})

Epoxy (B2 RifHEZE)

Fencing / Mesh / Chain (Bl / #4448 / $5i5H#)
Fibre Glass Products (BZFE4E4EE )
Filter GEJEES)

Fire Retardant Paint ([7K7%)

Floor Board Coating (3% 7H)

Gaseous Fuels / Welding GREELAR] / 1587)
Glazed Ceramic Wall Tiles (jf%E%:ZM8)
Gloss Latex Paint (152527

Gloves (FE)

Gold (%)

Granite (i)

Grinding / Polish (WFEE / $i15%:)
Hammertone Paint ($850%)

Heat Insulating Materials (FEZEMHR}
Hot-dip Galvanizer G\ #55%)

Hose and Fittings (J2M K2 fit ()
Homogeneous Floor Tiles (3&/EEHHE)
Hydrated Lime ({5 /KX)

Insulation Materials (4245 HS)

Iron Work (ET#1$555)

Jointing (1)

Laminated Plywood (3&fK)

Luminous Paint (88Y¢%)

Marble & Accessory (£ Kt {4)
Metal / Plastic Container (£&)& / #HBEAER)
Metal Etching (& &2%])

Mosaic Tiles (4% F7f7)

Multi-Colour Paint (Z63%%)

Nail / Staple & Accessory (£] &2 HC4)
Non-slip Treatment ([}f775 =)
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INDUSTRY COUNCIL

o FELEE S o

Ref. No.:
TR

Form No. PRO-01
RevJ 19-Feb-2024

Application Form for the Inclusion in the CIC General Vendor List
EEXSIT - RUEEBSREHFR

OO0000O000000000000O0O000000000000000000000000O00000aa0

1.78
1.79
1.80
1.81
1.82
1.83
1.84
1.85
1.86
1.87
1.88
1.89
1.90
1.91
1.92
1.93
1.94
1.95
1.96
1.97
1.98
1.99
1.100
1.101
1.102
1.103
1.104
1.105
1.106
1.107
1.108
1.109
1.110
1.111
1.112
1.113
1.114
1.115
1.116
1.117
1.118
1.119
1.120
1.121
1.122
1.123
1.124
1.125

Nylon (JEFE)

Pipe Fittings (& EFC ()

Pipe (&)

Pigment / Staining (ff1f5))
Plastering (F£K)

Plastic Sheet / Board (25 / B4R)
Plastic / Wood Flooring (J8 / KHAR)
Polyurethane Paint (ZXf57%)
Polishing / Sharpening ($t15Y: / BEA7)
Primer / Sealer (£JEE/%)

Rain Gear (FF &)

Red Bricks (4] 1%)

River Sand (3% 7K77D)

Road Marking Paint (5 PEEIZHE)
Sanitary GEH.)

Sanding Paper / Cloth (Fb4K / 17)
Saw Blade / Wheel & Accessory ($8)5 / B sl f4)
Screw & Accessory (1245 K 4)
Scantling & Planking ({+Af/k)
Silk Screen (4449)

Stone Like Coating Paint ({7552
Solvent (A7)

Spraying Paint (I%%)

Steel / Tron Bar (8] / #{5%)

Steel / Iron Gate (5] / $#5[9)

Steel / Tron Pipe (] / $5E)

Steel / Tron Sheet (5] / %5 )

Steel / Iron Wire (8] / §4%)

Stone (FHLLIA )

Stopping (FEfHE})

Steel Reinforcement ($57)
Stainless Steel Bar (‘R §E#{5%)
Stainless Steel Pipe (R EAHE)
Stainless Steel Sheet (‘RN & )
Stainless Steel Wire (R EEH4H)
Steel Wire Rope / Nylon Webbing Sling (§fi444%E / [EFEMNATE)
Surveying Supplies CHIE /1)
Switch (%)

Synthetic Paint (&%)
Textured Latex (WDIEZ)
Undercoat Pattern (JEE/%)

Valve ([&F)
Washable Distemper (F] BB K K)
Wall Paper (if%4k)

Water Proofing Material ([557K47#})

Water-boiled Proved Laminated Plywood ([[/57K #E#5)
Weldmesh (EE&48)

Window & Accessory (257 Kz {4)
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INDUSTRY COUNCIL

Q FELEE S o

Ref. No.:
TR

Form No. PRO-01
RevJ 19-Feb-2024

Application Form for the Inclusion in the CIC General Vendor List
EEXSIT - RUEEBSREHFR

2

3

Tools (FT.H)

Industrial Safety &
Protective Products

(Z 2 K5 )

O OO0O0O000000000000000000000000000000000000000000AaO0

1.126
1.127
2.1
2.2
23
2.4
2.5
2.6
2.7
2.8
2.9
2.10
2.11
2.12
2.13
2.14
2.15
2.16
2.17
2.18
2.19
2.20
2.21
2.22
2.23
2.24
2.25
2.26
2.27
3.1
3.2
33
34
3.5
3.6
3.7
3.8
3.9
3.10
3.11
3.12
3.13
3.14
3.15
3.16
3.17

3.18

Wire Rope ($fi] %)

Wood Stripe (A<45)

Brush & Accessory (il & Bt {4)

Chisel (%)

Crowbar (#%)

Drawing Instrument (48[ T.E)

Electric Drill / Hammer Drill & Accessory (2585 & it (4)
Edge Rule (BER)

File (§8)

Hammer ($8{F)

Masonry Tools (JE7K TE)

Meter / Tester GHlEt )

Portable Electrical Tools & Accessory (F-f2EH) T H K E )
Pipe Bender & Expander (345 T g 85 B 39 A 85)
Pick (JEFT)

Pipe Cutter (& EI$H)

Pipe Dies and Head (15 k2 $i75H)

Plane (&)

Plier / Pincer / Nipper ($H-F)

Saw ($8)

Screwdriver (2443)

Spanner / Wrench ({xF)

Scraper / Shovel / Pottery Tool (] / §& / JE&)
Steel Snip/ Cutter (E35H)

Surveying Level CHI & F7K &)

Surveying Scale CHIE%)

Trowel (PR / L)
Vise (Feitf / 5)

Welding Tools (J£# T.H)
Anti-Surge Protection ([[5EE{RE
Confined Space Equipment (7222 125 A7)

Eye Protection (AR &1 {5:#)

Fall Protection (i=52E [ FE ()

First Aid Supplies (%)

Fire Extinguisher & Equipment (i, K & K 2% 75)

Foot Protection (FAIER{FZE)

Gas & Radiation Detector (552 K RS HIES)

Hand Protection (- fr:E)

Hearing Protection (JE&{7€)

Head Protection (BEEF{RE)

Noise Assessment Tools (1F:3% 2 T H)

Respiratory Protection (10 (7€)

Road Safety Equipment & Reflective Vest (32 #2248 Fl it S 2 EA4X)
Safety Net & Tool Box (ZZ4=48 f T E4H)

Safety Sign / Label (Z 4= A0/ & 7R IE)

Self-Contained Breathing Apparatus & Air Compressor

(B =Pk a8 K 22 R BR 4 ti)

Welding Protection (JEE(R{RE)
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INDUSTRY COUNCIL

Q FELEE S o

Ref. No.:
TR

Form No. PRO-01
RevJ 19-Feb-2024

Application Form for the Inclusion in the CIC General Vendor List
EEXSIT - RUEEBSREHFR

4

s

o6

Petroleum & Fuel
Products

(Fu R E i)

Construction
Equipment &
Machinery
(SR S AR

Repair &
Maintenance
Equipment / Tools
(W R prea i
2 TH)

O00 OO00000O0O00000000000000000000000O00000 OO0000ooao

41
42
43
44
45
4.6
47
4.8

4.9
5.1
5.2
5.3
54
5.5
5.6
5.7
5.8
59
5.10
5.11
5.12
5.13
5.14
5.15
5.16
5.17
5.18
5.19
5.20
5.21
5.22
5.23
5.24
5.25
5.26
5.27
5.28
6.1
6.2
6.3
6.4
6.5

6.6
6.7
6.8

Anti-Rust Spray ([755IE7%)

Brake Fluid (I]EH)

Cutting Oil (FJZ1H1)

Hydraulic Oil G&JEEH)

Industrial Diesel Oil (T Z£45H)

Lubricant Oil / Grease Oil GEE i/ B & gH)

Transmission Oil ({E&H)

Ultra Low Sulphur Diesel Oil - Ex-petroleum Filling Stations

(R &L - ki)

Unleaded Petrol - Ex-petroleum Filling Stations (FiESS0H - JHMENH)
Aluminium / Galvanized Iron Working Platform (525 T{F5&)

Air Compressor & Blower (JEf4)

Bolt & Pipe Threading Machine / Groove Machine (BEENE &% / BRY14%)
Builder's Lift (55 T3 |- [4% - T AEE)

Cable Dectector (Ji7 N B LEEHIZS)

Concrete Mixers (5 T2 HEH%)

Concrete Vibrator GELA&E T ZEHE)

Crawler Crane (JB75 = 1%)

Dozers (#£ 1-1%)

Dust Collectors (£EEEZS)

Forklifts and Tow Tractors (X 55 & $i5 | #)

Gantry Crane (JEF9= Fi14)

Generator Set (255 144H)

Gondola Systems ()

Hydraulic Punching / Shearing / Swing Beam Machine (&BE M / B / #EUEIMR %)
Hydraulic Excavators (B2 1 14)

Loaders (55#14)

Mobile / Trucks / Lorry Crane (753 7 1%)

Metal Work Machine & Equipment (45 T_{F{%)

Pipe Welding Machine (M7 2T R )

Plate Compactor (BRE&HK)

Pump (%%)

Roller Shutter (¥&[#)

Spray Booth (1&%4E)

Surveying Measuring Instrument Gl &%)

Thicknessing Planer (ER$fIt4)

Tower Crane (5= R1%)

Wood Turning Lathe (ZREEFK)

Repair & Maintenance — Air-conditioning & Ventilation (253 & % B 4= E)
Repair & Maintenance — Builders' Lift — Hoists (Z:EE T Hi - FEI%4EEIRE)
Repair & Maintenance — Carpark System ({2 B35 24 4EE1HE)
Repair & Maintenance — Cleaning Equipment (B2t f4EEILE)

Repair & Maintenance — Construction Machine & Equipment
(S S A B TR E)

Repair & Maintenance — Crawler Crane (J&77 =\ PI%AEHEIEE)

Repair & Maintenance — Diesel Generating Set (41 25 AR MEIEIRE)

Repair & Maintenance — Drinking Facilities & Equipment
(BXFH/Kasit e s 4B TR )
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Ref. No.:
TR

Form No. PRO-01
RevJ 19-Feb-2024

Application Form for the Inclusion in the CIC General Vendor List
EEXSIT - RUEEBSREHFR

O 6.9
[ 6.10

6.11
6.12
6.13
6.14
6.15

6.16
6.17
6.18
6.19
6.20

6.21

6.22
6.23
6.24
6.25
6.26
6.27
6.28
6.29
6.30
6.31
6.32
6.33
6.34
6.35
6.36
7.1
7.2
7.3
7.4
7.5
7.6
7.7
7.8
7.9
7.10

Testing & Survey
CHIEA E A )

a7

7.11
7.12
7.13
7.14
7.15
7.16

OO00000 OO000000000000O0O00000000O0O00O O OooooOo Oooooao

Repair & Maintenance — Electrical (28 T T f24E & (RE)

Repair & Maintenance — Fire Service Facilities & Equipment

CHIT a0 S s e IR E)

Repair & Maintenance — Gantry Crane (BEF 90 R 4E B E)

Repair & Maintenance — Glass (B FE4EERE)

Repair & Maintenance — Gondola System (s 4R EERE)

Repair & Maintenance — Hydraulic Mobile Crane (R BRERFET HI%4EE(RE)
Repair & Maintenance — Kitchen Equipment & Facilities

(B okt st 4E (B TR

Repair & Maintenance — Lift & Escalator (F1-#1% K #k FEIG4EE R E)
Repair & Maintenance - Lightning System (¥ 2t 4EEIRE)

Repair & Maintenance — Lorry Crane (FEEE 1% S 4EEIEE)

Repair & Maintenance — Measurement Equipment (£ &% FHAEEIRE)
Repair & Maintenance — Metal Work Machine & Equipment

CEB LI B IR E)

Repair & Maintenance — Non-Destructive Testing Equipment
CEEEMEAR FE B IR E)

Repair & Maintenance — Office Equipment (M A\ E 2 HEEIRE)
Repair & Maintenance — Photocopier Machine (32EJf&4EERE)
Repair & Maintenance — Plumbing & Drainage (/K¥% T2 4B (RE)
Repair & Maintenance — Power Supply Facilities (28 /73S B2 FH 4B RE)
Repair & Maintenance — Power Tools (BE&) T E 4 E{RE)

Repair & Maintenance — Private Car (FAZK BEEAEEIRE)

Repair & Maintenance — Safety Equipment (ZZ2 3% 4EEIRE)

Repair & Maintenance — Security Facilitate (% (H BB IRE)

Repair & Maintenance — Sports Equipment (55 5 % 4B (&)

Repair & Maintenance — Survey Equipment CHIE S 4EERE)

Repair & Maintenance — Tower Crane (35 UL E AL ISR E)

Repair & Maintenance — Water Pump (ZKIE4E(Z(RE)

Repair & Maintenance — Walkie Talkie CEIEEIRAEERE)

Repair & Maintenance — Welding Tools & Equipment ({43 T & 4EEIRE)
Repair & Maintenance — Windows (% P 4EE{RE)

Testing & Survey - Air Quality (£ N 25 5/E Z 1)

Testing & Survey - Acoustic Test / Noise Assessment (53 575 HIER)
Testing & Survey - Car & Lorry (BELHR4ERREH )

Testing & Survey - Compressor & Blower (2% 5B 4EHEHIEL)

Testing & Survey - Drinking Water (8% FE 7K Hz%)

Testing & Survey - Fire Service Installation & Equipment CF[5EEE K 25 FfaH])
Testing & Survey - Gas Cylinder & Tester (A& 5z i85 H1EL)

Testing & Survey - Gondola System ({7 Z 47 HIE B2 i 2F)

Testing & Survey - lllumination Quality (HEHHE & HE)

Testing & Survey - Inspection, Testing & Certification for Fixed Electrical
Installations ([ 88 /74 B E HIHIE F g )

Testing & Survey - Jack & Lifting (T THZZ 2015

Testing & Survey - Lift & Escalator (F-[F{#%%2 2= & =105

Testing & Survey - Loader & Crane (Z&#; K7 #E EE MM 22 2 A fHHIER)
Testing & Survey - Measurement Tool ({35 237 i e RIS, K FHEE
Testing & Survey - Non-Destructive (FERRZ A0

Testing & Survey - Power Supply Facilities (88 /]2 B 525 HIE AR E)
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Ref. No.:
TR
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Application Form for the Inclusion in the CIC General Vendor List
EEXSIT - RUEEBSREHFR

[0 8 Environmental
Engineering &
Waste Disposal
(RO TR R
FEVIREEE)

[0 9  Office Furniture &
Equipment
ORNERER
s )

[J 10 Printing &
Photocoping
Services

(BNl A2 ENAR )

O0000O0O000000000000O0O00000000000O0000000000O0O0O0000aa

7.17
7.18
7.19

8.1
8.2
8.3
8.4
8.5
8.6
8.7
8.8
9.1
9.2
9.3
9.4
9.5
9.6
9.7
9.8
9.9
9.10
9.11
9.12
9.13
9.14
9.15
9.16
9.17
9.18
9.19
9.20
9.21
9.22
9.23
9.24
9.25
9.26
9.27
9.28
9.29
9.30
10.1
10.2
10.3
10.4
10.5
10.6

Testing & Survey - Safety Equipment (222 2% HE AR

Testing & Survey - Testing Materials / Laboratory Services (¥} / {EE@AR 5 HIER)

Testing & Survey - Tower Crane (32 ZUEE B HIES K 22
Asbestos Removal (EH M)

Dumping - Construction Materials (7ZREEYFEI} R FE)
Grease Trap Cleaning & Maintenance (FEJHAE e M AR E)
Environment Planning (B2 {RiR &)

Environment Recycling GR{rF#5)

Sewage Treatment (J57KEZEE)

Tree Risk Assessment (16§ A< E\fG 2 7(ih)

Waste & Scrap Disposal (EEE M HHEL)

Carpet / Floor Mat (31£X)

CCTV System (PR 88 17 Bif% 2247)

Chair (f&/1°)

Cleaning Supplies G& 2 )

Cleaning Tools GEE T.H)

Clock & Watch (§#§%)

Communication System (i {3 Z%%)

Curtain & Blinds (%55 & FBEE)

Doorphone System (F52% 2:4%)

Electric Household Appliance (52 i EE 2%)

Filing Cabinet / Locker (SZ{ZF-HE/EEYIHE)

Glass & Accessory (B7FE K Bicd)

Ink Cartridges, Toner Cartridges & Ribbons (¥TE[J#& MR &, I & M (7)
Information Display System and Service (& :REE T 24 FIRFS)
Kitchen Equipment (f&f 5 5% )

Lighting / Bulb ({&HH/f&t)

Medicine & Health Supplies (%24 & {#5)

Office / Storage Container (¥t/\ = /MY EHE)

Partition Panel and Accessory (/8 5z [f{4)

Paper (4%55)

Paper Shredder / Laminator (RFF4kA% / #EFEH%)

Pantry Supplies (F5/K[EH i)

Paper Towels & Tissues (4% M1 52 JHT4R)

Sign (F94%)

Stage & Accessory (¥4 )

Stationery (3ZE)

Steel Desk (#iif&)

Wall Board Assembly (4H&EEHR)

Water Dispenser & Service (B7KH K B T%)

Wooden Desk (Rf&)

Printing of Annual Report (E[Jffl|£E-%R)

Printing of Aluminium Roll-Up Screen (E[JEL Z1722)
Printing of Booklet & Handouts (E[Jfll/ M- 58
Printing of Certificate (EIIIZEE)

Printing of Company Letterhead Materials (E[JJl}2\ 5] E[ il &)
Printing of Flag / Banner (E[JELjHE/ER)
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10.7
10.8
10.9
10.10
10.11
11.1
11.2
11.3
11.4
11.5
11.6
11.7
11.8
11.9
11.10
11.11
11.12
11.13
11.14

[ Il Information
Technology and
Computers

(E R )

11.15

11.16
11.17
11.18
11.19
12.1
12.2
12.3
12.4
12.5
12.6
12.7
12.8

12 Rental Services

(FHAR)

12.9
12.10
13.1
13.2
13.3
13.4
13.5
13.6
13.7
13.8
13.9
13.10
13.11

[ 13 General Supplies
(—fiefiLIE)

0000000000000 O0000O0000O00O0 0O OOooooOoO0oO0oO00o0oo0oooooooag

Printing of Name Card (E[Jfill-£ )

Photocopying Services (18 EIIRT%)

Printing of Promotional Items ([l &% i)
Printing / Production of Backdrop (E[1ffll / BI/FET %)
Printing of P.V.C. Card (EJ#IzEHH-F)

<

Computer Hardware Accessory (BEiSHR AR

Computer Hardware (ZEJitE{4:)

<

Computer Hardware Leasing (B FSHFFFEA)

Computer Hardware Peripheral (25 {4 H#2)

Computer Network (ZEf4E%%)

Contract Out Works - Computer Service (Y[ TH2 - BHSHRTS)
Computer Software (ZEf&H# ()

Computer Software & Services Subscription (FTEHSH#E {4 K IR H )
Information Technology & Telecommunications (& &{fHY &% FE(E)
Repair & Maintenance — Audio / Visual (F#8 / {fRAELESRE)
Repair & Maintenance — Computer Equipment (B 4EHERE)
Repair & Maintenance — Card Printer G&EH-FfTEIEEELRE)
Repair & Maintenance — Computer Room Facilities (B Ee% H4EERE)
Repair & Maintenance — Software and Application Support
(R S e R SR R E)

Repair & Maintenance — Server and Network Services

(fEIfR 25 S 4ss R B 4B R E)

Repair & Maintenance — Telecom System & Equipment (BB &4 B s 4B 1RE)
Contract Out Works - Software Development (¥} 8] T2 - #t{:5H %)
Rental of Telecom System & Equipment (FHF EE i 248 S 2% 1)
Telecom Services (IR

Rental of Crane (FHFH Fi1%)

Rental of Cylinder Service & Air Filling (fHFH &M K 7£R)

Rental of Digital Photocopier (fH &2 E[I1#)

Rental of Generator Set (fH F2& 8 144H)

Rental of Gown (fHFH1EK)

Rental of Horses and Carriage Service (fH ] BB AR S)

Rental of Machinery Equipment (fH F#4H8 25 (#)

Rental of Portable Mobile Toilets with Hygiene Service

(P A R B =CRI R B A B AR %)

Transportation Service - Goods (& 3EH )

Transportation Service - Passenger (% 3& R 75)

General Fixture (—f§[E & 45 E)

Light Truck / Coaster (&% &5 55 Kz /NE2)

Private Car (FA32H.)

Promotional Items (E {&Y)5h)

Reference Book/ Reference Report & Publication (£:7%E/ 2%t K TY)
Seasonal Decoration (£fiEE£EEf)

Souvenir (4C7&0H)

Sports Equipment (ZEHE {2251

Stage Accessory (35 i)

Building Management Supplies (#7)Z£& HHLIE)

Trophy / Medals (HEF1 / #%H5)

Page 9 of 14




CONSTRUCTION
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[ 14 General Services

mRE

(—Hefs)

Professional
Services

(ESER)

OO000000000000000000000000 O 0 OO0O0O000o0oo0oo0oooo0oo0o0 oo oo

13.12
13.13

14.1
14.2

14.3
14.4
14.5
14.6
14.7
14.8
14.9
14.10
14.11
14.12
14.13
14.14
14.15
14.16

14.17

14.18

14.19
14.20
14.21
14.22
14.23
14.24
14.25
14.26
14.27
14.28
14.29
14.30
14.31
14.32
14.33
14.34
14.35
15.1
15.2
15.3
15.4
15.5
15.6
15.7
15.8

Uniform ()
Walkie Talkie (¥f5#51)

Advertisement - Advertising Design & Production (B & 2551 K H(F)
Advertisement - Advertisement Production & Placement Services

(B &5 B R T e 5 RER AR )

Referee Services (HIIRT%)

Catering Services (CEERARTE)

Clipping Services (BJEzR %)

Catering / Kitchen Equipment and Services (B 8%/ B % M IRTS)
Cleaning Services (&2 7%)

Copywriting & Editoral Services (15f5 5 &miE R 75)

Drycleaning & Laundry Services (8275 K< AR#S)

Driver Services (E/14HR5)

Disposal Services ((E & %)

Design Services - Graphics Design ((EEE%ET)

Design Services - Illustration / Character Design (g / fAfz%:1)
Design Services - Interior / Exterior Design (Z [N / Z=4%E1)
Design Services - Product and Logo Design (7 5 M pfEs% =1)
Design Services - Website / Apps Design & Development

(T4 E / FERRE L BE)

Event Management - Exhibition Booth Design, Production & Installation
(REEEr T - B R 1)

Event Management - Event Production & Management Services
CHENE I SE TR

Event Management - Photography Services (F8fHAR )

Event Management - Video Broadcast Services (1R 8B IEILS)
Event Management - Video Shooting and Editing Services (52 E{E 5 5T4%)
Football Referee Services (f&EREL HIARFS)

Landscape & Gardening (&5 57 [E £5)

Lettershop Services ( A{ZART%)

Logistics & Transport Services (¥ kz #E L 7%)

Mailing / Courier & Delivery Services (E2y / #RIE K ##H 1A AR 1)
Pest Control (£ [5)4)

Property / Facility Management (¥)3% / 5%t /E 1)

Public Relations (2N L)

Scanning Services (FEHERTS)

Security Guarding Services (fRZERTARTS)

Signage Production (3571 #4/F)

Translation Services - Annual Report Translation (FF-27 &%)
Translation Services - General Translation (—f%EIEE)

Translation Services - Simultaneous Translation & Interpretation (R[JHGEEE Kz {5#:%)
Agency Services (IR

Consultancy Services (EE[MIARES)

Auditing Services (F AR

Building Information Modelling (BIM) (Z&E:1 25 RY)

Certificate Services (EZEEHRFS)

Counseling Services (BHZEHR#5)

Human Resources Services (A JJE&JRAR)

Insurance - General Insurance (—f%{FE)
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TR
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Application Form for the Inclusion in the CIC General Vendor List

EEXZG KBUEEEXEHFER

Type 2 - Construction Contractor

OO shI=-@RTERMs O |

O 0 N AN DN Bk~ W DN

[ NS N NG TR NG T NG TR NG TR NG R S N T e T s T e S S SOy SN
whn A W N =) © OV 0 39 & U B W N —~= O

OO00 0000000000000 O0O0OO00O00000A0

27

Type 3 - Others

O ERI= - HAth 3.1

3.2

15.9 Insurance - Medical Insurance (B {Rf)

15.10 Legal Services (EEARF)

15.11 Market Research (Tii5H#)

15.12 Medical Services (B&HEHRT%)

15.13 Quality Management Services (& && FERT5)

15.14 Risk Management and Data Privacy Assessment (JE\fg /S T N S5 AR 54
15.15 Trade Testing ($78EHIEL)

15.16 Training - Course (555/l[ERF2)

15.17
15.18

Training - Management (5%5|/578)
Training - Safety (3%2/l|Z24)

OO0O00O0O0O0OOooOoog

Contractors — Air-conditioning & Ventilation (2= 5% i)

Contractors — Building Information Modelling (ZE&E:H 215 7AY)
Contractors — Carpark System ({5 B35 Z.47%)

Contractors — Curtain / Blind / Carpet Tile/ Floor Finishes (%5 5&/&/ /7 SEHE/ 3K
Contractors — Design & Construction (%=t K it T. TF2)

Contractors — Demolishment Work (55 T4%)

Contractors — Electrical (82 T. T %)

Contractors — External Wall (4% T #2)

Contractors — Facility Security (35 {#{1%7)

Contractors — Civil, Foundation & Geotechnical (1<, #EL K + 71 TF%E)
Contractors — Fire Service Facilities & Equipment M7=k K 2% TA2)
Contractors — Gas & Oil (F5H B A2l R TF2)

Contractors — Glass (B35 T %)

Contractors — Grass Cutting (595£)

Contractors — Kitchen Equipment & Facilities (5= &% k%1t T 2)
Contractors — Lift & Escalator (& &z 3 F-ZEfH)

Contractors — Platform (CE5)

Contractors — Plumbing & Drainage (7K7% Tf2)

Contractors — Playground Equipment (#2455 )

Contractors — Scaffolding Work (ZESEHIZE T2)

Contractors — Steel Door Work ("9 T2)

Contractors — Structure Repair (451 {&18 TF2)

Contractors — Steel Structural Work (§f#4515 T12)

Contractors — Waterproof (fi7K TA2)

Contractors — Windows (%5 = T f2)

Contractors — Wooden Door Work (ARFTTHE)

Contractors — Workshop Equipment & Facilities GHIEI5 %75 K 2% )it T H2)

(please specify if the above is found inappropriate) FE4HFIEHTAT LG 5 HZE

(Note : If found insufficient space, please use separate sheet)

(& : I TIE » BF5HE5VH )
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Ref. No.:
CONSTRUCTION TSR

INDUSTRY COUNCIL

o EE%%%@ Form No. PRO-01

RevJ 19-Feb-2024

Application Form for the Inclusion in the CIC General Vendor List
EEXSIT - RUEEBSREHFR

(iii) Please provide names of your major clients / customers for our internal reference purposes.

ATEHREAFNEERT A FNHSE 2 -
(1) )

(€) (4)

PART IV - DOCUMENTS TO BE SUBMITTED  2EVU%; - ZE AT SB 0 55 B

Type 1 - Supplier (35— - BLERS)

(1) Please attach a copy of the valid Business Registration Certificate for our reference and record.
o B X N R B R as B AR DS R I -

(i) Please attach one set of relevant product / service catalogue(s) for our consideration.

o S P — A R AL / s H sk AR -

Type 2 - Construction Contractor (E7] . - Z&E T2 RINRE)

(1) Please attach a copy of the valid Business Registration Certificate for our reference and record.
A AH IR B S S FRIA D I S B RIFE -
(i) Please attach one set of relevant product / service catalogue(s) for our consideration.
iR A e D — (A B i / B H 85k LAHE 2B -
(iii) Please attach company profile
A A E R
(iv) Please attach past 2 years financial report
75 A BT B T A 2 A s e
(v) Please attach the past 3 years relevant job reference with the contract amount for each selected category(s)
o A e AT = R B T R < MR LA F 275 K& [E 20
(vi) Please attach relevant construction works licence(s)
a7 A BE AR R
(vii) Please attach Quality Assurance policy
A E B OREEIER
(viii) Please attach Health and Safety policy
a7 AR (R R R 22 R
(ix) Please attached Quality Management System certification(s) (if any)
A B E R RS (A0H)
(x) Reference/ Appreciation Letter(s) (if any)

AR S F#E (AF)
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Ref. No.:
CONSTRUCTION TSR

INDUSTRY COUNCIL

Q EE%%%% Form No. PRO-01

RevJ 19-Feb-2024

Application Form for the Inclusion in the CIC General Vendor List
RBEFRBT - RULEEBRERFR

PART V - CERTIFICATION S$H - HHH

(i) Personal Information Collection Statement WEE(E A\ ZEFIEEHH

(1) CIC will use the provided information for the purpose of processing this registration form and dealing with our procurement-related matters.
REEREREAR TR AR SR G 2 — M Hb e KBRS EE -

(2) Under the provisions of the Personal Data (Privacy) Ordinance (Cap.486) , you have the right to request access to or correction of
personal data. Written requests should be addressed to CIC.
TR (E AN B (FARR) FROI(ZE486%) » IRAREZK ARSI U E AN Bk - AR S A EE A ARG -

(3) CIC will not be able to process and consider incomplete forms.

WRERIEEMER > ARG SRR AREER -

(i) Declaration E¥HH

(1) Ideclare that all information given in this registration form is, to the best of my knowledge, accurate and complete. If any false information is given, the
application is deemed to be invalid and I shall forfeit my right to submit quotations and tender.

RNEIAFAS NP I — D&k - (A ANFTFIS B ERE - WAUE(E SRR SR - B ES » He Ak B RE -

(2) Tagree that if registered, I will conform to the regulations, terms and conditions set by the CIC.
RNEBNANGE M RS R e - — R OLER - EE iR g 2 TRl -

(3) [Ideclare that our company as stated in this form shall uphold the highest ethical principles in relation to our procedures as well as having a corrupt free
environment in rendering of goods and services to the CIC operations including compliance with all applicable laws and regulations, maintaining confidentiality
where appropriate, adopt an open and fair competition, anti-bribery and corruption.

ANEHARFE AT GEEFERE PR EEFA]  WARRIERE T @SR gttt am R - iEESr A #EG SRR - fr
TIRAT ~ BEREIAR ~ REEB] > DU MEE B PSS -

I apply on behalf of the aforementioned company for inclusion in the CIC General Vendor List.

ANERRLHAF > HEES kR ER g R ER -

Signature:
58

Name in block letters:

PEA(ER) -

Designation:
et

(Space for company chop) Date:
(A E]ENSE) HHT -
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Ref. No.:
CONSTRUCTION TSR

INDUSTRY COUNCIL

Q EE%%%% Form No. PRO-01

RevJ 19-Feb-2024

Application Form for the Inclusion in the CIC General Vendor List
RBEFRBT - RULEEBRERFR

DOCUMENT CHECKLIST SZ{F#¥%i%=

Please enclosed the following items (G5 AT AT S04 -

Type 1 - Supplier (35— - #tER)
O Completed application form for inclusion in the CIC General Vendor List (Form PRO-01)
CIHZ SRR R EREFhE
[0  Copy of valid Business Registration Certificate
AR SE S SURE SRR
[0  Relevant product / service catalogue(s)

R/ B E #%

Type 2 - Construction Contractor ( 3H7]— - 225 T 2RI
O Completed application form for inclusion in the CIC General Vendor List (Form PRO-01)
SRR R OER SRS
Copy of valid Business Registration Certificate
BRI S SeaE SRR
Relevant product / service catalogue(s)

HRfES /IR E s
Company profile

Al

Past 2 years financial report

BT 2 I s e

Past 3 years relevant job reference with the contract amount under each selected item category(s)
BT = AR AR E R AR TR 25 R & TE a4
Relevant construction works licence(s)

o= M

Quality Assurance policy

EBRIEBUR

Health and Safety policy

f R R 2 2 BUR

Quality Management System certification(s) (if any)
BB AHE (WA)
Reference/ appreciate letter(s) (if any)

ZH/HE (W0A)

O O O O O O 0 0o o O

Note : Please put a “v" in the box under each column to indicate that the document has been enclosed.

TR SN TSI T SREUREM B -
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Tender Documents
for
Provision of Quantity Surveying Consultancy Services
for

the Construction Industry Council

Employer
Construction Industry Council (CIC)

38/F, COS Centre,

56 Tsun Yip Street,
Kwun Tong, Kowloon,
Hong Kong

April 2025



Provision of Quantity Surveying Consultancy Services
for
the Construction Industry Council

List of Tender Documents

Page
Conditions of Tender CT-1
Appendices to Conditions of Tender
Appendix A — Details for Technical Submission CT-9
Appendix B — Standard Letter for Complying with CT-14

Anti-Collusion Clause

Appendix C — Form of Tender CT-16
Appendix D — Fee Proposal CT-18
Appendix E — Tender Evaluation Procedures and Criteria CT-24
Appendix F — Reply Slip for Declining Bid CT-27
Assignment Brief and its Annex AB-1 to AB-20
Memorandum of Agreement MA-1 to MA-3
General Conditions of Contract CC-1 to CC-46
Contractor's Safety Requirements 82 Pages
Guidelines On Work-Above-Ground 21 Pages
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for

the Construction Industry Council
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for the Construction Industry Council
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Provision of Quantity Surveying Consultancy Services Conditions of Tender
for the Construction Industry Council
Ref. (592) in P/AE/PUR/AGC

1 Notes to Tenderers

1.1

1.2

All tenderers shall read the instructions contained in this Conditions of Tender carefully
prior to preparing their tender submissions. Any tender submission, which does not
follow these instructions is deemed to be incomplete and may be disqualified.

The tender documents consist of:

a) Conditions of Tender;

b) Appendices to Conditions of Tender;
c) Assignment Brief and its Annex;

d) Memorandum of Agreement;

e) General Conditions of Contract;

f)  Contractor's Safety Requirements; and

g)  Guidelines On Work-Above-Ground Safety.

2 Invitation

2.1

2.2
23

3.1

Tenderers are invited by the Construction Industry Council (hereinafter referred to as the
“CIC”) to submit proposal and bid for Provision of Quantity Surveying Consultancy
Services for Construction Industry Council. Further details are given in the Assignment
Brief and its Annex.

The tender shall be submitted in accordance with the Conditions of Tender.

If the tender is accepted and the contract is awarded, the tender documents specified in
Clause 1.2 above, the tender proposal submitted by the tenderer and other relevant
contract correspondence as agreed by the tenderer and CIC will form part of the contract.

Tenderers’ Response to CIC Enquiries

In the event that the CIC determines that clarification of any tender is necessary, it will
advise the tenderer to supplement its tender. Unless otherwise specified in the request
for clarification, the tenderer shall thereafter have THREE (3) working days to submit
such requested information. Any clarification made shall be at the tenderer’s own cost
and expense.

Page CT-2



Provision of Quantity Surveying Consultancy Services Conditions of Tender
for the Construction Industry Council
Ref. (592) in P/AE/PUR/AGC

4 Completion of Tender

4.1

4.2

4.3

4.4

4.5

4.6

4.7

The tenderer is required to submit all information specified in Appendix A of the
Conditions of Tender with his tender. In addition, the tenderer shall submit with his
tender a duly signed and witnessed letter in the form set out in Appendix B of the
Conditions of Tender. Should the tenderer fails to submit all information mentioned
above with his tender, his tender may not be considered.

If CIC’s participation is required, the tenderer should clearly state the details and the
expected resources, skills, level of participation, responsibilities, and duration.

The tenderer shall state in his proposals the implementation plan of delivering the
deliverables as described in the Assignment Brief and its Annex.

The tenderer must submit his offer in Hong Kong Dollars. OFFERS
SUBMITTED IN OTHER CURRENCIES SHALL NOT BE CONSIDERED.

a) The tenderer is required to submit the completed Form of Tender as per
Appendix C of the Conditions of Tender.

b) In addition, the tenderer is required to submit the Fee Proposal using the
prescribed form provided in Appendix D of the Conditions of Tender. There shall
be no adjustment for any price fluctuations; and

C) The tenderer should ensure that the fee quoted is accurate before submitting the
tender. Under no circumstances will the CIC accept any change of quoted lump
sum fee on the ground that a mistake has been made in the tender price.

A two-envelope approach is adopted for tender submission, i.e. the tenderers should
submit all information specified in Appendix A of the Condition of Tender, and the letter
annexed in Appendix B and mentioned in Clause 4.28 of the Conditions of Tender
(collectively known as “technical proposal”) in one envelope and the completed Form
of Tender using the prescribed form provided in Appendix C of the Conditions of
Tender and the Fee Proposal using the prescribed form provided in Appendix D of the
Conditions of Tender (collectively known as “fee proposal”) in a separate envelope.
Failure to do so will render the tender void.

The tenderer shall submit ONE (1) hard copy and corresponding files in electronic form
(e.g. in MS Word / MS Excel / PDF format) stored in an electronic medium (eg: USB /
CD-ROM / DVD-ROM) of the technical proposal in a sealed envelope marked
“Technical Proposal” and ONE (1) hard copy of the fee proposal in a separate sealed
envelope marked “Fee Proposal” clearly indicating the tenderer’s name and tender title.
In the event of discrepancies between original and electronic versions of the Tender
Submission, the former shall prevail.

Tender should be submitted to the Tender Box of CIC at G/F, Hong Kong Institute of
Construction - Kowloon Bay Campus, 44 Tai Yip Street, Kowloon Bay, Kowloon,
Hong Kong by 12:00 noon on 21 May 2025. Late submission will NOT be
considered. Failure to do so shall render the tender void.
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4.8

4.9

4.10

4.11

4.12

4.13

4.14

4.15

4.16

4.17

4.18

4.19

4.20

In the event that a Typhoon Signal No. 8 or above or Black Rainstorm Warning is hoisted
or Extreme Condition as announced by the Hong Kong Government within the office
hour (8:30 am — 6:18 pm) on the tender closing date, the tender closing time will be
postponed to 12:00 noon on the following working day.

The CIC will not reimburse any cost incurred by tenderers for the preparation and
submission of the tender.

The CIC may reject a tender which in CIC’s opinion is unreasonably low in terms of
price and may therefore affect the tenderer’s capability in carrying out and complete the
services and delivering the deliverables in accordance with the Assignment Brief and its
Annex.

Any amendments to the rates offered must be signed by the person who signs the tender.
Failure to do so will render the tender null and void.

Unless otherwise stated, tenders shall be valid for 120 days from the specified closing
date. If no letter of acceptance or order is placed within the validity period of the offer,
the tenderer may assume that the offer has not been accepted.

This is an invitation to offer. The CIC is not bound to accept the lowest tender or the
highest combined scores under the technical and fee proposal or any tender.

The CIC reserves the right to negotiate with any or all tenderer(s) on the terms of the
tender.

Tenderer should ascertain the prices quoted are sufficient before submitting his tender.
Under no circumstances will the Employer accept any request for price adjustment due
to any mistake made in the tender prices.

The CIC shall have the right, in its absolute discretion, to disclose to any person and for
any purpose, any information submitted to the CIC as part of the tender or otherwise in
connection with the awarded contract, without further notification to the successful
tenderer. In submitting the tender, the tenderer irrevocably consents to such disclosure.

In the event that a tenderer discovering a genuine error in his tender after it has been
deposited, he may in writing draw attention to the error and submit amendment which
may be accepted, provided that the amendment has been deposited on or before the
closing time fixed for the receipt of tenders.

The CIC will not consider quotations missing in Unit Rate, Total Value and Total Amount.
The Unit Rate will be used should the Total Value and / or Total Amount have any
discrepancy with the Unit Rate. No adjustment will be made for fluctuations in salaries,
material prices and exchange rates of currencies, freight charges, insurance premium or
for any other reason whatsoever.

Should examination of a tender reveal errors of such magnitude as in the opinion of the
CIC would involve the tenderer in serious loss then the nature and amount of such errors
will be communicated to the tenderer and he will be asked to confirm in writing that he
is prepared to abide by his tender or withdraw his tender..

The tenderer shall be required to check the numbers of the pages of the tender documents
against the page numbers given in the contents. If the tenderer finds any missing, in
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4.21

4.22

4.23

4.24

4.25

4.26

4.27

4.28

duplicate or indistinct, he must inform the CIC at once and have the same rectified.

Should the tenderer for any reason whatsoever be in doubt as to the precise meaning of
any item or description, he must inform the CIC in order that correct meaning may be
decided before the date for submission of tender.

Tenderer shall inspect the Site and make themselves thoroughly acquainted with the
existing condition of the premises, location, the existing structure / accessibility,
restrictions for loading and unloading materials, and all the materials, and all other
aspects which may affect the delivery of the deliverables. Tenderer shall make due and
proper allowance when estimating their rates and prices for the information obtained or
which ought to have been obtained during the site inspection. (for Tenders that involve
field work only)

No liability will be admitted, nor claim allowed in respect of errors in the tenderer’s
tender due to mistakes in the tender documents which should have been rectified in the
manner described above.

Tenderer shall be deemed to be in possession of a valid business registration certificate
and, if necessary, be registered with the relevant authority authorizing him to carry out
the works described in the tender documents.

Tenderer shall comply with the CIC’s General Conditions of Contract. The tender price
shall deem to be included all cost incurred.

Any qualification of tender or of the tender documents may cause the tender to be
disqualified.

No unauthorized alteration or erasure to the text of the tender documents will be
permitted. Any tender containing such alteration or erasure may not be considered.

The tenderer shall strictly comply with the following anti-collusion clause:

(1) (a) Subject to sub-clause (2) of this Clause, the tenderer shall not communicate to
any person other than the CIC the amount of the tender price or any part thereof
until the tenderer is notified by the CIC of the outcome of the tender exercise.

(b) Further to paragraph (a) of this sub-clause, the tenderer shall not fix the amount
of the tender price or any part thereof by arrangement with any other person, make
any arrangement with any person about whether or not he or that other person will
or will not submit a tender or otherwise collude with any person in any manner
whatsoever in the tendering process.

(c) Any breach of or non-compliance with this sub-clause by the tenderer shall,
without affecting the tenderer’s liability for such breach or non-compliance,
invalidate his tender.

(2) Sub-clause (1)(a) of this Clause shall have no application to the tenderer’s
communications in strict confidence with:
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4.29

4.30

(a) his own insurers or brokers to obtain an insurance quotation for computation of
tender price;

(b) his consultants or sub-contractors to solicit their assistance in preparation of
tender submission; and

(c) his bankers in relation to financial resources for the Contract

(3) The tenderer shall submit with his tender a duly signed and witnessed letter in the
form set out in Appendix B of the Conditions of Tender. The signatory to the letter
shall be a person authorized to sign CIC contracts on the tenderers’s behalf.

(4) The tenderer shall indemnify and keep indemnified the CIC against all losses,
damages, costs or expenses arising out of or in relation to any breach of or non-
compliance with sub-clause (1) of this Clause by the tenderer, including but not
limited to additional costs due to price escalation, costs and expenses of re-tendering
and other costs incurred.

The tenderer shall not and shall ensure that his agents and employees shall not give or
offer any advantages as defined under the Prevention of Bribery Ordinance to any agent
or employee of CIC. Any breach of the clause by the tenderer shall, without affecting
the tenderer’s liability for such breach, invalidate his tender.

The invited tenderer who has decided to decline the bid shall return the Reply Slip for
Declining Bid provided in Appendix F of the Conditions of Tender.

5 Tender Interview

5.1

52

53

54

During the tender evaluation stage, the tenderer may be requested to attend a tender
interview to present his tender proposals. Details of the interview may be announced to
the shortlisted tenderers THREE (3) days prior to the interview. Upon receipt of a
request from the CIC, the tenderer shall provide a tender presentation to demonstrate
whether the proposal can fulfill the requirements specified in the Assignment Brief and
its Annex.

The presentation shall be set up with the tenderer's own resources and expense. The CIC
shall not bear any costs associated with the presentation.

The presentation should at least include the project team profile, the approach to fulfill
the objectives described in the Assignment Brief and its Annex and an outline
programme for completing the assignment. The presentation shall be conducted, where
possible, by the leader of the proposed project team for performing the project
management.

In view that tender interview forms part of the technical assessment, tenderers should
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5.5

NOT disclose any fee related information during the interview including PowerPoint
presentation and handouts. Failure to do so may result in disqualification of tender.

Each interview presentation should be no longer than 30 minutes, including a 15 minutes
questions and answers session.

6 Tender Evaluation

6.1

Tenderers shall note that their tender proposals, presentations and responses to CIC’s
queries in connection with the tender will be assessed in accordance with the tender
evaluation procedures and criteria specified in Appendix E of the Conditions of
Tender.

7 Tenderer’s Commitment

7.1

7.2

7.3

All information and responses from the tenderer must be submitted in writing. The
relevant provisions of this invitation to tender and such documents so submitted shall be
the representation of the tenderer and may be incorporated into and made part of the
Contract between the CIC and the successful tenderer.

The CIC reserves the right to disqualify any tender that directly or indirectly attempts to
preclude or limit the effect of the requirements as mentioned on the Assignment Brief
and its Annex-

Tender shall remain valid and open for acceptance for 120 days after the tender closing
date.

8 Amendments

8.1

8.2

The CIC reserves the right to amend or withdraw the Assignment Brief and its Annex
before acceptance of a tender.

The CIC may issue Tender Addendum and / or Replies to Tender Queries no later than 7
days before tender closing if CIC found it necessary.

9 Award of Contract

9.1

The successful tenderer will receive a letter of acceptance as an official notification of
acceptance. Unless and until a formal contract agreement is prepared and executed, this
letter of acceptance together with the tender submission shall constitute a binding
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9.2

9.3

contract between the successful tenderer and the CIC. Tenderers who do not receive any
notification within the validity period of their offer shall assume that their tenders have
not been accepted.

The CIC reserves the right of not awarding the contract after receipt of submissions by
the tenderer.

In order to ensure the fairness of the tender process, all answers to tender queries / tender
clarifications and tender addendums will be uploaded to CIC’s website. All tenderers
have to take note of this arrangement. Any claim for extension of time or additional
payment due to ignorance of this clause shall not be entertained by the CIC.

10 Rights to Exercise

10.1 The CIC may, at any time during the contract period by notice of writing, direct the

Contractor to alter, amend, omit, add to, or otherwise vary any of the work items stated
in the Contract and/or works required as specified by the CIC, and the Contractor shall
carry out such variations. The contract sum will be adjusted all in accordance with the
relevant provisions specified else in the tender documents and/or works required as
specified by the CIC.

11 Submitted Documents

11.1 All submitted documents will not be returned.

12 Enquiries

12.1 In case the tenderer has any tender enquiries or/ and tender clarification queries, he

should submit in writing to the procurement department with details as below:-

Mr. Kelvin LEE

Assistant Manager — Procurement
Construction Industry Council
38/F, COS Centre,

56 Tsun Yip Street, Kwun Tong,
Kowloon, Hong Kong

Tel : (852) 2100-9425
Fax: (852) 2100-9439
Email: kelvinlee@cic.hk
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Provision of Quantity Surveying Consultancy Services Conditions of Tender

for the Construction Industry Council

Ref. (592) in P/AE/PUR/AGC

APPENDIX A — Details for Technical Submission

The Tenderer is required to provide all details as described in the

technical submission therein.

To be included
in
Technical Proposal

1. Tenderer’s Track Record & Project Reference

1.1 The tenderer is required to provide company’s profile, background and expertise;

1.2 The tenderer is required to provide a full list of project references undertaken in the
past S vears (as of the tender closing date) for projects similar to this Assignment,
giving the details by adhering to the submission format as specified in Section 1.3

below.

1.3 The tenderer shall submit a list of relevant project references in the following format
with support of copies of job references or recommendation letters from previous

clients.
Name of your Client / Organization

Scope of work

Project Type

(Scale and

complexities)

Organisation Type Involved
Stakeholders
Type

Project Cost Project
Duration

Completion Date

1.4  In case the tenderer is unable to disclose of track record and project reference due to
the signing of confidentiality agreement with its previous clients, please specify in the
tender submission accordingly. In this circumstance, the tenderer shall describe this
information in the tender submission at best endeavours will be asked to describe this
information to the Assessment Panel during the tender interview.
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2. Tenderer’s Staff Resources
2.1 Organization and Qualification of Proposed Project Team
2.1.1 The tenderer shall submit:

(a) An Organization chart indicating the proposed project team structure and strength of
the proposed project team. The project team shall include members who have
experience in supplying the Deliverables as outlined in the Assignment Brief and its
Annex, in particular the Project Director, Team Leader, Project QS and Assistant QS.

2.1.2 The project team members shall possess the required Qualifications, Professional
Knowledge and Relevant Experience to supply the Deliverables as outlined in the
Assignment Brief.

2.1.3 The project team proposed in the tender submission shall form part of the Agreement.
The tenderer shall provide the details included but not limited to the following
information of proposed project team members in the tender submission:

a) Name

b)  Post/ Title in this Project

¢)  Core Team or Supporting Team Members (Yes/No)

d) Language (Chinese/English/Both)

e)  Qualifications

f)  Duties and Responsibilities in the Assignment

g)  Years of Relevant Experience

h)  Relevant experience in projects of similar nature mentioned in the Assignment
Brief
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Team Structure and Qualifications
(using the following format to list the team information)

Proposed Roles / Title / Post in this project

Proposed resources Core Team or
Supporting
Team

Language Degree holder

List of relevant
certificates and/or
qualifications

Duties and
responsibilities in
the assignment

Years of services in Years of
your company relevant

experiences
Relevant

experience in
projects of similar
nature

2.1.4 The manning schedule is to be filled in by the tenderer. It shall include the names and
positions of the proposed key personnel of the tenderer for the Service.

Team Leader Project QS Assistant QS
Name Position Name Position Name Position

Description

Renovation &
Maintenance
Projects

AA&I and New
Construction
Projects
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3. Project Approach and Requirements

3.1  The tenderer is required to submit the following to demonstrate his capabilities in
fulfilling the project approach and technical requirements and to present all the
deliverables outlined in the Assignment Brief:-

(a)
(b)
(c)
(d)
(e)
()
(&)
(h)
(i)
0)
(k)
Q)
(m)
(n)

Initial cost advice and feasibility studies

Budget estimating

Cost planning

Procurement and contractual advice

Preparation and review of tender and contract documentation
Tender analysis, negotiations and selection

Tender reports and recommendations

Cost control & reporting during the construction stage
Valuing and agreeing contract variations

Valuation of work in progress

Payment recommendation

Vetting and agreeing cost claims

Assessment of liquidated damages

Negotiating & agreement of final accounts

3.2 The tenderer shall also include the following sub-sections on the project approach:

(a)
(b)
(c)
(d)

(e)

Identification of key issues

Appreciation of project constraints and special requirements

Contractor’s approach to achieve the targets by the key dates

Arrangements for co-ordination, particularly the communications and
partnering with the CIC and its consultants.

Arrangements for communicating and working together with CIC’s
contractor(s) to commence and complete the tasks under the Assignment within
the required times and achieving the targets by the key dates.

33 The tender shall refer to the other requirements laid down in the Assignment Brief of
the tender document.
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4. Documents and Information to be submitted for the Technical
Proposal

4.1 The Tenderer is required to provide the following documents and information in the
technical submission as described in the tender documents:
Particulars

Reference

Technical Proposal

1. Tenderer’s Track Record & Project Reference Conditions of Tender, Appendix A Clause 1.1 to

1.4

Organisation and Qualifications of
Proposed Project Team

Conditions of Tender, Appendix A Clause 2.1.1
to2.1.4

Project Approach and Requirements to

Conditions of Tender, Appendix A Clause 3.1 to

®  Fulfill the technical requirement and to 33
present all the deliverables outlined in the
Assignment Brief and its Annex

®  Project execution in accordance with
agreed cost estimate;

® Provision of advice on project cost
including alternative design, construction
sequence, materials.. .etc;

®  Contractual / commercial advice
including tender document review, rates
assessment. . .etc;

®  Value of project work and payment
recommendation; and

®  Analysis of final accounts.

4. A duly completed Standard Letter for
complying with Anti-Collusion Clause

Conditions of Tender, Appendix B

5. All documents mentioned in the Technical

Conditions of Tender, Appendix E
Assessment Marking Scheme

Note: The tenderer is required to submit all information specified in Appendix A of the Conditions of Tender with
his tender. In addition, the tenderer shall submit with his tender a duly signed and witnessed letter in the form set out
in Appendix B of the Conditions of Tender. Should the tenderer fails to submit all information mentioned above with
his tender, his tender may not be considered.

“Please be reminded that NO COMMERCIAL OR COST INFORMATION SHALL BE INCLUDED
IN TECHNICAL SUBMISSION. You are reminded that should any commercial or cost information
be included in this Technical Submission, you may be disqualified from this Tender.”

Page CT-13




Provision of Quantity Surveying Consultancy Services Conditions of Tender
for the Construction Industry Council
Ref. (592) in P/AE/PUR/AGC

APPENDIX B — Standard Letter for complying with Anti-Collusion Clause

To: Construction Industry Council (CIC)
Date: -
To be included
. in
Dear Sir/Madam, Technical Proposal
Tender Ref: (592) in P/AE/PUR/AGC

Tender Title: Provision of Quantity Surveying Consultancy Services for

the Construction Industry of Council

*[I/We], [( )] of

name of the tenderer

address of the tenderer

refer to *[my/our] tender for the above Contract.

*[1I/We] confirm that, before *[I/We] sign this letter, *[I/We] have read and
fully understand this letter and the anti-collusion clause in Conditions of Tender Clause 4.28.

*[1I/We] represent and warrant that in relation to the tender for the above
Contract:

(1) *[1/We], other than the Expected Communications referred to in the
last paragraph of this letter, have not communicated and will not
communicate to any person other than the CIC the amount of the
tender price or any part thereof until *[I/We] have been notified by
the CIC of the outcome of the tender exercise;

(i1) *[1I/We] have not fixed and will not fix the amount of the tender price
or any part thereof by arrangement with any person,;

(ii1))  *[I/We] have not made and will not make any arrangement with any
person as to whether *[I/We] or that other person will or will not

submit a tender; and

(iv)  *[I/We] have not otherwise colluded and will not otherwise collude
with any person in any manner whatsoever in the tendering process.
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*[I/We] shall indemnify and keep indemnified the CIC against all losses,
damages, costs or expenses arising out of or in relation to any breach of any of the
representations and/or warranties above, including but not limited to damages for delay, costs
and expenses of re-tendering and other costs incurred.

In this letter, the expression “Expected Communications” means *[my/our]
communications in strict confidence with:

(1) *[my/our] own insurers or brokers to obtain an insurance quotation
for computation of tender price;

(11) *[my/our] consultants or sub-contractors to solicit their assistance in
preparation of tender submission; and

(1i1) *[my/our] bankers in relation to financial resources for the Contract.

Signed for and on behalf of [ ]

name of the tenderer

by [ I

name and position of the signatory

Name of Witness:

Signature of Witness:

Occupation:

Note:

* Delete as appropriate

1. Where the tenderer comprises two or more persons or companies acting in partnership, joint
venture or otherwise, this part in square brackets should be expanded to include the respective
names and addresses of such persons or as the case may be companies.

2. Where the tenderer comprises two or more persons or companies acting in partnership, joint
venture or otherwise, all such persons or as the case may be companies must sign. The signatory
for each of such persons or companies shall be a person authorised to sign CIC contracts on
behalf of that person or as the case may be company.
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APPENDIX C — Form of Tender To be included
in
Fee Proposal
FORM OF TENDER
FOR
PROVISION OF QUANTITY SURVEYING CONSULTANCY SERVICES
FOR

To:

THE CONSTRUCTION INDUSTRY COUNCIL

Construction Industry Council
38/F, COS Centre,

56 Tsun Yip Street,

Kwun Tong, Kowloon,

Hong Kong

Dear Sirs,

Having examined the Conditions of Tender, Appendices to Conditions of Tender,
Assignment Brief and its Annex, Memorandum of Agreement, General Conditions of
Contract, Contractor's Safety Requirements and Guidelines On Work-Above-Ground
Safety, thereto for the execution of the above named Services, we offer to execute and
complete the whole of the said Services in conformity with the said Conditions of Tender,
Appendices to Conditions of Tender, Assignment Brief and its Annex, Memorandum of
Agreement, General Conditions of Contract, Contractor's Safety Requirements and
Guidelines On Work-Above-Ground Safety and the tender proposals submitted herewith
within _ 730  Calendar Days including Sundays and Public Holidays from the date of
contract awarded and for the proposed percentage .................... % (not being subject
to fluctuations in labour and material costs) or such sums as may be ascertained in
accordance with the Conditions of Contract.

We agree to abide by this tender and not to withdraw it for a period of 120 days from the
date fixed for receiving it and including that date and it shall remain binding upon us and
may be accepted at any time before the expiration of that period.

Unless and until a formal agreement is prepared and executed, this tender together with

your written acceptance thereof subject to the provisions of Clause 2 hereof shall
constitute a binding Contract between us.
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4. We understand that you are not bound to accept the lowest or any tender you may receive.

Signature

In the capacity of

Duly authorized to sign tenders for and on behalf of *

Registered Address of the Firm

Date

Witness

Address

Occupation

Date

Business Registration Certification No.

Name of Partner(s) Residential Address of Partner(s)

* In the cases of a (a) Limited Company or (b) Partnership or unincorporated body, (a) the name of the

Company or (b) the name(s) of the partner(s) must be inserted in the space provided above.
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APPENDIX D — Fee Proposal .
To be included
in
FEE PROPOSAL Fee Proposal
FOR THE
PROVISION OF QUANTITY SURVEYING CONSULTANCY SERVICES
FOR THE
CONSTRUCTION INDUSTRY COUNCIL
The Contractor shall be paid a Proposed Percentage % of the Contract Sum of the

CIC projects for the provision of all services and all expenses incurred in connection with the
carrying out and satisfactory completion of the Assignment as detailed in the Assignment Brief

and its Annex.

1.1

1.2

1.3

1.4

1.5

1.6

The Contractor is required to complete Table 1 of the Fee Proposal below for the tender
submission.

The Percentage to be proposed by the Contractor stipulated in Table 1 will also be
incorporated in Table 2. For Table 2, it serves as the proposed percentage of charges for
the services including estimated assessment work done for works / projects which to be
presented as “Delivery Order (DO)” issued for term contracts, or the Authorisation Form
(AF) / Purchase Requisition (PR) / quotation provided by service providers / vendors /
term contractors that are not involve work stage classification.

The Contractor shall propose a Percentage in connection with the estimated number of
projects that require quantity surveying services during the contract period. The
proposed fee in Table 3 inserted below by the Contractor is the average fee for all grade
of quantity surveyors including Director, Team Leaders, Project Quantity Surveyors and
Assistant Quantity Surveyors.

For all the provision of the service that abovementioned (i.e. regarding Table 1, 2 & 3), it
shall be inclusive of the costs and expenses of or for all supporting services with no
adjustments or fluctuations.

Disbursements will be separately charged at costs reimbursement basis.
The number of projects is best estimates only and may fluctuate according to actual
quantity surveying services required by the CIC. The CIC has no commitment on the

number of projects required. The proposed consultancy percentage per project shall
remain fixed throughout the Contract Period upon award of Services.
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Schedule of Rates

Table 1 — Proposed Percentage based on Estimated Contract Sums

1 Renovation, Maintenance, Addition & Alteration
(A&A) and New Construction Works in Training
Grounds in CIC’s Premises (including but not limited to %
Landscape, E&M, Site Clearance, Site Formation,
Metal Fence, Temporary Building Construction, | (The proposed
Demolition, Plumb & Drainage.....etc) percentage shall

apply to all works at

2 Renovation, Maintenance, Addition & Alteration | training grounds,
(A&A) and New Construction Works in Building and | offices, training
Common Areas in CIC’s Premises (including but not | campuses and trade
limited to landscape, E&M, Flooring, Painting, Wall
Covering, Ceiling Works, Brickwork, Demolition,
Plumb & Drainage, roofing with water-proof treatment,
external wall, pathway, car park....etc) CIC’s premises) {see
Note 2 below}

testing centres and

common areas in the

Notes:

(1) To be filled in by the Tenderer.

(2) The total estimated contract sum for the 2 —year contract project is HK$ 20 million (Annex
A, Table 1 of the Estimated Project Schedule in the Assignment Brief refers).
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For assessment service request from CIC that works / projects, which to be presented as
“Delivery Order (DO)” issued for term contracts, or the Authorisation Form (AF) / Purchase
Requisition (PR) / quotation provided by service providers / vendors / term contractors that
are not involve work stage classification, the Payment shall be made in accordance with the

following Table 2:-

Table 2 — Proposed Percentage for works / projects, which to be presented as “Delivery Order
(DO)” issued for term contracts, or the Authorisation Form (AF) / Purchase Requisition (PR)
/ quotation provided by service providers / vendors / term contractors that are not involve work

stage classification

Conditions of Tender

Description

Assessment work done for works / projects which to be
presented as “Delivery Order (DO)” issued for term
contracts, or the Authorisation Form (AF) / Purchase
Requisition (PR) / quotation provided by service providers
/ vendors / term contractors that are not involve work stage
classification

Payment will be measured
under the Proposed
Percentage (%) same as
above table 1
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Fee Proposal for Optional Deliverables

The following are optional items. The CIC has absolute right to determine whether these
optional items will be carried out within the contract period. Detailed cost breakdown of the
Unit Rates for the optional items are set out in Table 3 below:

Table 3 - Detailed breakdown of tender price

Ttem Description of Standard Hourly Rate
Optional Deliverables (HKS)
1 Director
2 Team Leader

3 Project Quantity Surveyor

4 Assistant Quantity Surveyor

Notes:

(1) To be filled by the Tenderer;

(2) For Renovation, Maintenance, Addition & Alteration (A&A) and New Construction Works in Training
Grounds in CIC’s Premises (including but not limited to Landscape, E&M, Site Clearance, Site Formation,
Metal Fence, Temporary Building Construction, Demolition, Plumb & Drainage.....etc)

(3) For Renovation, Maintenance, Addition & Alteration (A&A) and New Construction Works in Building and
Common Areas in CIC’s Premises (including but not limited to landscape, E&M, Flooring, Painting, Wall
Covering, Ceiling Works, Brickwork, Demolition, Plumb & Drainage, roofing with water-proof treatment,
external wall, pathway, car park.... etc)

(4) The proposed percentage for each option clause shall apply to all works at training grounds, offices, training
campuses and trade testing centres and common areas in the CIC’s premises.

(5) The total estimated contract sum for the 2 —year contract is HK$20 million (Annex A, Table 1 of the
Estimated Project Schedule in the Assignment Brief refers).
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Payment Schedule

Upon receipt and acceptance of the Deliverables for each Payment Stage/ Date by the CIC
with satisfaction and upon the submission of invoices to the CIC by the Consultant, the
Consultant shall be paid in accordance with the following payment schedule within 30 days of
the receipt of the invoices subject to verification of the invoice.

The percentages of payment do not imply or indicate the relative or absolute amount of
resources and expenses to be spent by the Consultant to produce the concerned deliverables
and to complete the tasks and services. The payment schedule is as follows:-

@ - Project Planning and 5% 5%
Budgeting

1 - Detailed Design 10% 15%
2 - Contract Documentation, 30% 45%
Tendering and Award

3 - Contract Management and 25% 70%
Contract Administration

4 - Post-Handover and 30% 100%
Finalization Accounts
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Conditions of Tender

For assessment service request from CIC that works / projects, which to be presented as
“Delivery Order (DO)” issued for term contracts, or the Authorisation Form (AF) / Purchase

Requisition (PR) / quotation provided by service providers / vendors / term contractors that

are not involve work stage classification, the Payment shall be made in accordance with the

following:-
0 Percentage :
Description of Payment | Payment will
be measured
Assessment work done for works / projects which to be under the
presented as “Delivery Order (DO)” issued for term Proposed
contracts, or the Authorisation Form (AF) / Purchase 100% Percen.tage (%)
Requisition (PR) / quotation provided by service ° stated in the
providers / vendors / term contractors that are not involve SOR
work stage classification
Name of Company
Signature of Person Authorized
to Sign for the Proposal*
(with company chop)
Address
Tel No.: Fax No.
Email: Date:

* If the tender is submitted by a Joint Venture, all participants in the Joint Venture must sign the Fee

Proposal.
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APPENDIX E — Tender Evaluation Procedures and Criteria

1.

1.1

1.2

1.3

1.4

1.5

1.6

INTRODUCTION

A two-envelope approach is adopted for tender submission, i.e. Tenderer should submit
the technical proposal including all information specified in Appendix A of the
Conditions of Tender and the letter annexed in Appendix B and mentioned in Clause
4.28 of the Conditions of Tender in one envelope and the fee proposal comprising the
completed Form of Tender using the prescribed form provided in Appendix C of the
Conditions of Tender and the Fee Proposal using the prescribed form provided in
Appendix D of the Conditions of Tender in a separate envelope. Fee proposal would
only be opened after the technical assessment is completed subject to Clause 1.4 below.

A marking scheme as described below will be used for evaluating the tenders. Tender
proposals shall be evaluated based on two separate aspects, namely the technical
assessment and the fee assessment.

The pre-determined weights for technical and fee assessments are 70% and 30%
respectively.

If the technical assessment mark in Table 1 below is less than 50% of the maximum marks,
the tender proposal will be rejected and will NOT be further assessed and its fee proposal
envelope will NOT be opened.

The rejected tender proposal will NOT be included in the weighted technical assessment
score formula in Clause 2.2 and the weighted fee assessment score formula in Clause 3.2
below. The CIC reserves its right to cancel this tender exercise and re-tender thereof
without further notice to the tenderer.

An assessment panel will be established for tender evaluation. The proposal received
will be evaluated in accordance with the requirements in this Appendix.

TECHNICAL EVALUATON

Detailed evaluation of the technical proposal including all information specified in
Appendix A of the Conditions of Tender shall be made in accordance with the assessment
criteria described in Table 1.
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Table 1 — Technical assessment marking scheme

Assessed | Maximum
Assessment Criteria Marks Marks
(%) (%)

Assessment will be based on the following criteria:-

1. [Tenderer’s track record & project reference in carrying out 20%

similar project nature and scale. (20%)

2. |Proposed composition and organization of project team with 20%
qualifications, experience and capability of team members in
carrying out similar consultancy services. (20%)

The following sub-criteria shall be considered:
(a) Organisation of Proposed Project Team (5%)
(b) Qualification, Experience and Capability of
Proposed Project Team (5%)
(¢) Relevant Experience on similar consultancy
services (10%)

3. [Project approach and requirements to fulfill the objectives 50%
and carry out and complete all the tasks described in the
Assignment Brief and its Annex (50%)

The following sub-criteria shall be considered:
(a) Budget Estimating and Cost Planning (10%)
(b) Contractual Advice and Tender Related Issue (10%)
(c) Cost Control and Reporting (10%)
(d) Contract Variations (10%)
(e) Payment and Final Accounts (10%)

4. [Tenderer’s Performance in CIC’s Past Projects (10%) 10%

Total: 100%
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2.2

3.1

3.2

4.1

The weighted technical assessment score of a tender shall be determined in accordance
with the following formula:

Technical assessment mark of the subject tender

70
x Highest technical assessment mark of all tenders

FEE EVALUATION

Tender fee for evaluation shall be the lump sum quoted in Appendix D — Fee Proposal
of the Conditions of Tender.

The weighted fee assessment score of the tender proposal shall be worked out in
accordance with the following formula:

Lowest total lump sum fee of all tenders

30x Total lump sum fee of the subject tenders

CALCULATION OF COMBINED SCORES

The combined assessment score of a tender proposal shall be the sum of the weighted
technical assessment score (Cl1.2.2) and the weighted fee assessment score (C1.3.2).
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APPENDIX F — Reply Slip for Declining Bid

With reference to your tender invitation (Tender Reference: (592) in P/AE/PUR/AGC, Closing
Date: 21 May 2025), I/we regret that I am/we are unable to bid due to the following reason(s):

(Please tick against the box(es) where applicable)

O

Inadequate time to prepare tender proposal.  Suggested timeframe for proposal
preparation: days

Invitation document contains insufficient details.
Suggested supplementary details:

Work scope too broad. Would you consider bidding if the work scope is reduced?

O Yes

O No

Or which part(s) of the work scope shall be reduced to facilitate your consideration in
bidding (please specify)?

Work scope too narrow.  Would you consider bidding if the work scope is broadened?
O Yes
O No
Or what supplementary details shall be added to facilitate your consideration in bidding
(please specity)?

Not interested in this type of service.
Working at full capacity at the moment.

Work scope beyond firm’s / organisation’s expectation.
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O  Cannot meet project time schedule. Suggested timeframe for the project:
months

O  Requirements / Specifications too restrictive.

O  Others (please specify):

Signature

Full Name of Contact Person

Position

Name of Company

Telephone No.

Fax No.

E-mail

Date

Note:

1) Please return the completed reply slip to fax no: 2100 9439 no later than 12:00 p.m. on 21
May 202S.

2) Please contact Mr. Kelvin LEE at Tele: 2100 9425 or E-mail: kelvinlee@cic.hk for any
enquiry.
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1.

1.1

2.1

2.2

2.3

Background

The Construction Industry Council (CIC) would like to appoint a Quantity
Surveying firm (the Contractor) for the period from 19 July 2025 to 18 July
2027 (tentative) (i.e. 2 years) for the provision of quantity surveying
consultancy services to the CIC in relation to all the quantity surveying and
cost management related matters that may arise during the execution of the
CIC’s projects. These projects include Renovation & Maintenance Works,
Addition, Alteration & Improvement (AA&I) Projects and New Development
Works.

Consultancy Objectives

The Contractor shall provide quantity surveying consultancy services to the
CIC between 19 July 2025 and 18 July 2027 (tentative) for a 2-year period.
The 2-year service period shall apply to the date in which work orders are
instructed.

The CIC reserves the right to extend the services for not more than 6 months
subject to the Contractor’s performance and the confirmation of the CIC.

The quantity surveying consultancy services shall include but not limited be
to the following areas:

(a) Initial cost advice and feasibility studies

(b) Budget estimating

(c) Cost planning

(d) Procurement and contractual advice

(e) Preparation and review of tender and contract documentation
(f) Tender analysis, negotiations and selection

(g) Tender reports and recommendations

(h) Cost control & reporting during the construction stage
(1)  Valuing and agreeing contract variations

()  Valuation of work in progress

(k) Payment recommendation

(I)  Vetting and agreeing cost claims

(m) Assessment of liquidated damages

(n) Negotiating & agreement of final accounts
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3.1

3.2

3.3

During the contract period, the CIC will from time to time require the
Contractor to provide project cost estimates for budgeting purpose for the
renovation and maintenance work projects. The Contractor may or may not be
required to continue to undertake services for these projects after the project
cost estimates for budgeting purpose are finalized and accepted by the CIC.

Scope of Consultancy Services

The Consultancy Services under this Agreement comprises of the following
parts:

(a) Quantity Surveying Consultancy Services in respect of Renovation and
Maintenance projects and AA&I projects named and mentioned in

Annex A of this Assignment Brief;

(b) Quantity Surveying Consultancy Services in respect of other Renovation
& Maintenance projects, AA&I projects and New Development projects
not named or mentioned in this Assignment Brief

(c) Quantity Surveying Consultancy Services in respect of other works on

non-project basis including quotation assessment, term unit rate vetting

& assessment, agreements and contract documents; and
(d) Quantity Surveying Consultancy Services in respect of optional items

upon instructed by CIC.

The Quantity Surveying Consultancy Services mentioned in Section 3.1 above
shall include pre- and post-contract quantity surveying consultancy services.

The scope of consultancy services are proposed as follows:
The Contractor shall, unless otherwise instructed by the CIC, undertake
quantity surveying consultancy services in respect of the projects named or
mentioned in this Assignment Brief from project cost planning and budgeting
through to the preparation and agreement of final accounts of works contracts
in accordance with Workstage @ to Workstage 4 as follows:

(a) Workstage @ Project Planning and Budgeting

(b) Workstage 1  Detailed Design

(c) Workstage 2  Contract Documentation, Tendering and Award

(d) Workstage 3  Contract Management and Contract Administration\

(e) Workstage4 Post-Handover and Finalization Accounts
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3.5

3.6

3.7

3.8

3.9

3.10

The Contractor shall, when required by the CIC, undertake services in
accordance with any workstage (not necessarily Workstage @) to any
workstage (not necessarily Workstage 4) in respect of renovation and
maintenance projects and AA&I projects named or mentioned in this
Assignment Brief.

The Contractor shall, when required by the CIC, undertake services in
accordance with Workstage as detailed in Section 3.10 in respect of renovation
and maintenance projects and AA&I projects and new development projects
and other projects not named and mentioned in this Assignment Brief.

The CIC may or may not require the Contractor to proceed with the ensuing
workstages after Workstage @ is completed. In the event that the Contractor
is required to proceed with the ensuing workstages after Workstage O 1is
completed, the Contractor may be later instructed by the CIC to stop ay any
workstage after Workstage O.

The Contractor shall allow for all costs and expenses in connection with such
services in his proposed Percentage Fee.

The CIC may instruct the Contractor to undertake the following, which are
not included in the Agreement at the moment, as additional services:

(a) Acting as the CIC’s contract advisor in preparing documents for the
termination of works contracts or the determination of employment of
works contractors.

(b) Acting as the CIC’s contract advisor in preparing supplementary
agreements for the works contracts.

The Contractor shall work to achieve the cost, quality and time targets as
agreed with the CIC.

The scope of quantity surveying services to be provided by the Contractor
shall include but not be limited to Workstage @ to Workstage 4 described
below:
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(i)

(a)

(b)

(c)

(d)

(e)

Q)

(i)

(a)

(b)

(c)

(d)

(e)

()

Workstage O (Project Planning and Budgeting)

Review the feasibility study report or project plan prepared by the
CIC’s project team.

Attend project planning meetings, site visits etc. to ascertain the scope
of the project work.

Prepare different indicative cost estimates based on different options
for budgeting purpose.

Advise on modifications to project plan to suit the CIC’s budgetary
constraint or requirements.

Provide a proposed budget together with a project cost estimate with
functional cost breakdowns within 7 calendar days. The functional
costs per floor area are obtained by adjustment of storey height, wall
to floor ratio, mix of finish types, price level difference based on
readily available functional cost models of similar projects, if any.

If necessary, revise and produce the final version of the proposed
budget and project cost estimate until they are accepted by the CIC’s
project team.

Workstage 1 (Detailed Design)

Attend design meetings when required by the CIC’s project team.
Produce and prepare preliminary cost estimates of different design
options during the design development stages and advise on
modifications in design to maintain budgetary limits.

Carry out elemental analyses of cost items. Based on the elemental
analyses of cost items, report on comparative costs of various elements
using unit rate of similar projects and unit rate of term contracts within
7 calendar days when required and instructed by the CIC’s project team.
Produce and prepare outline cost plan with breakdowns priced at
composite rates, cash flow projections, assumptions and explanations.
Further update and develop the detailed cost plan and carry out cost
checks when the detailed design is completed or about to be completed
by the CIC’s project team.

Commence the production and preparation of pricing documents,
including preamble, schedule of rates, bills of quantities, etc., for the
tendering of works contracts and, if required, carry out quantity taking
for the preparation of bills of quantities.
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(g) Confirm detailed cost plan.

(111)) Workstage 2 (Contract Documentation, Tendering and Award)

(a) Produce and finalise the pricing documents for the tendering of the
works contracts within 14 calendar days subject to project scale and
scope of work.

(b) Prepare conditions of contract for the tendering of works contracts.

(c) Assist in drawing up tenderer lists, the pre-qualification of tenderers of
works contracts when required and instructed by the CIC’s project team.

(d) Produce, collect, compile, edit and prepare tender documents including
clarifications and addenda for and in connection with the tendering of
works contracts.

(e) Prepare the pre-tender estimate before tender returns for comparison
with the budget. Report on comparative costs using unit rate of similar
projects and unit rate of term contracts, when required and instructed
by the CIC’s project team. Prepare the revision or updated for the pre-
tender estimate upon CIC’s request and/or when there are changes in
the project scope / requirement within 5 calendar days or other
specified periods as agreed with the CIC.

(f) Assess tenders on their return, make out a tender errors list for each
tender, submit recommendations and, if necessary, prepare Q&A to
seek clarifications from the tenderers or to rationalize the rates (for
future variations) submitted by the tenderers.

(g2) Submit recommendations and tender assessment report to the CIC and
its consultant(s) (if applicable).

(h) Produce, collect, compile, edit, print, bind, prepare and distribute hard
copies of contract documents and contract drawings for each works
contract for signature and record purposes, including copies for the use
of the CIC, its consultant(s) and works contractor(s).

(i) Produce working copies of electronic contract documents and contract
drawings for each works contract for the use of the CIC’s project team
immediately upon the award of the works contract.

() Attend tender interview.

(k) Prepare and submit a cost analysis report for each works contract upon
the award of the works contract within 14 calendar days.
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(iv)

(a)

(b)
(c)

(d)

(e)

Q)

(@

(h)

(V)

(a)

(b)

(c)

Workstage 3 (Construction Management and Contract

Administration)

Act as the Quantity Surveyor and carry out the duties under the terms
of the works contract which shall include the administration of interim
payments for the contractor(s), the measurement and valuation of the
works, providing the work contractor with priced bills of variations and
assisting in agreeing the Final Contract Sum of the works contract.
Advise on the cost effect of variations.

Prepare regularly QS progress reports, including executive summary
with critical items, assessment and agreement status of (Variations
Order (VO), Cost Claims, Liquidated Damages (LD) and estimated
final contract sum during the contract period of the works contract
within 7 calendar days.

Attend site meetings, CIC’s meetings or CIC’s consultant’s meetings
when required.

Conduct site survey on works in progress, take particulars and report
valuations for interim certificates for payments to the works contractor
on the completed parts of works.

Measure and make up bills of variations and price and agree totals with
the works contractor.

Closely monitor the account for prime cost sums, provisional sums,
provisional quantities and fluctuations (if any).

Closely monitor the account for claims form the works contractor
including the provision of an assessment for each claim.

Workstage 4 (Post-handover and Finalization of Accounts)

Complete the final account for each works contract within 30 calendar
days after the expiry of the defects liability period or the issue of the
Certificate of Completion of Making Good Defects, whichever is the
earliest.

Prepare a final account for each of the works projects together with
detailed analysis and explanations for each cost items.

Answer queries from the CIC and make repeated revisions and
submissions until the final account is accepted by the CIC.

3.11 Other items of work directly or indirectly related to this Consultancy may be
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4.1

4.2

4.3

4.4

4.5

4.6

5.1

added by the CIC with the agreement of the Contractor and shall form part of
the overall scope of the Consultancy and be covered by the terms of the
Agreement with additional fees mutually agreed by the CIC and the
Contractor.

Presentations

The due date for commencement of the Agreement is the date on which the
Letter for Project Commencement is issued.

During the contract period, the CIC will issue written instructions in form of
works order to instruct the Contractor to provide the quantity surveying
consultancy service for the projects, works or term contracts. The CIC will
state in the works order the workstages for which the quantity surveying
consultancy service is to be provided and the key dates and targets are to be
achieved.

The Agreement is taken to have been completed when:

(a) All quantity surveying consultancy services ordered by the CIC’s project
team in respect of renovation and maintenance projects and AA&I
projects have been completed in full compliance with Workstage O to
Workstage 4 (or any other combination of workstages as specified) or

(b) All other services specified in this Assignment Brief or ordered by the
CIC’s project team have been completed

The Contractor shall attend all meetings with the CIC for the consultancy
services.

The Contractor shall conduct interviews with related parties for the
consultancy services.

The Contractor shall report progress of the consultancy services to the CIC
during the Consultancy.

Deliverables

The Consultancy and all deliverables shall comply with the Contract
requirements to the satisfaction of the CIC. Should there be different
interpretations between the CIC and the Contractor against any requirements
in the Contract, the CIC shall have the final jurisdiction on the explanation
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5.2

53

5.4

and approach of the implementation for the requirements. The Contractor shall

follow the explanation of the requirements and the instructions given by the

CIC to implement the solution to the satisfaction of the CIC.

The Contractor shall provide deliverables, including but not limited to the

following:

(a) Cost estimates and checks based on different options during the project
planning and budgeting stage;

(b) Cost breakdowns, assumptions made and explanations for (a);

(c) Progressive and detailed cost estimates and checks based on different
design options during each of the design stages;

(d) Cost breakdowns and elemental analyses of estimated costs for (¢);

(e) Pricing documents comprising preamble, method of measurement,
summary of tender, schedule of prices, schedule of rates, bills of
quantities and other necessary documents for pricing purpose;

(f) Conditions of contract of works contracts;

(g) Tender documents for the works contracts of projects for which quantity
surveying consultancy services have been ordered, including nominated
sub-contracts (if any) of the works contracts and associated supply
contracts;

(h) Reports on tenders for works contracts, nominated sub-contracts and
associated supply contracts;

(1)  Contract documents for signing and distribution;

() Measurements and valuations for the works contracts of the projects;

(k) Progress reports;

(I)  Cost reports and assessment reports;

(m) Cost analysis reports upon the award of the works contract; and

(n) Final accounts of the works contracts of the projects.

Unless otherwise agreed by the CIC, the time allowed for the preparation and

submission of a project cost estimate in connection with Workstage @ to the

CIC shall normally be within 7 calendar days-

The Contractor shall prepare and submit a monthly payment status report with

detailed breakdown to the CIC for each of the projects for which quantity

surveying consultancy services have been ordered.
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5.5

5.6

5.7

5.8

59

5.10

5.11

6.1

The Contractor shall base on the work stages to submit a progress report to
CIC on a monthly basis or by request on all aspects of the execution of the
service relating to the projects.

The Contractor shall take proactive action to complete the final account of
each works contract in a speedy manner. Unless otherwise specified in the
Assignment Brief, the final account of each works contract shall be completed
within one month after the expiry of the defects liability period or the issue of
the Certificate of Completion of Making Good Defects, whichever is the
earliest.

The Contractor shall be deemed to have taken due cognizance of the
requirements of the Assignment to make repeated submissions of deliverables
to the CIC.

The copyright of all reports, documents, recommendations, data and any other
information prepared or collected by the Contractor, its Specialist(s) and the
Sub-consultant(s) and their employees and agents in the course of this
Consultancy shall be with the CIC.

All survey reports produced by the Contractor shall be subject to the
acceptance by the CIC. The CIC will endeavour to respond to and comment
on the survey report submitted by the Contractor within 7 calendar days of
submission as practical as possible. The Contractor shall rectify and
supplement the submissions within 7 calendar days upon receiving comments
from the CIC and/or stakeholders.

All documents shall be submitted electronically in MS Word format, MS
Excel format (for data) and in pdf file format or any other formats as

applicable which are readily printable.

All of the submission for Workstage @ to Workstage 4 (or any combination of
workstages as specified) must be endorsed by Director of the Contractor.

Brief Programme

The Consultancy Services shall be completed within 24 months under the
supervision of the CIC.
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Assignment Brief

6.2  The Contractor undertakes to carry out the Consultancy Services and submit
deliverables as stipulated in the Assignment Brief and its Annexes to the CIC
in accordance with the tentative programme specified in Clause 6.4 below or
as directed / agreed by the CIC from time to time.

6.3  Supplementary information or reports other than the deliverables stated below
shall be prepared and delivered at such time upon request by the CIC.

6.4  The following activities shall be taken into consideration in the preparation of
the programme:

Task Description of Deliverables Deadline

(1) |Workstage ©@ - Project Planning and | Within 7 calendar days
Budgeting as specified in Clause 3.10(1). upon receipt of the request

from the CIC.

(2) |Workstage 1 - Detailed Design as specified in | Within 7 calendar days
Clause 3.10(i1). upon receipt of the request

from the CIC.

(3) |Workstage 2 - Contract Documentation, | Within 14 calendar days
Tendering and Award as specified in Clause | upon receipt of the request
3.10(ii1). from the CIC.

(4) |Workstage 3 - Contract Management and | Within 7 calendar days
Contract Administration as specified in | upon receipt of the request
Clause 3.10(iv). from the CIC.

(5) |Workstage 4 - Post-Handover and | Within 30 calendar days
Finalization Accounts as specified in Clause | upon the expiry of the
3.10(v). defects liability period.

7. Management of the Contractor

7.1

7.2
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7.3

7.4

8.1

8.2

8.3

8.4

the committees and/or task forces and/or task groups set up under the CIC.
The CIC Secretariat will facilitate the CIC in supervising the Contractor.

The Contractor shall obtain the approval of the CIC (where appropriate)
before commencement of each stage of the Assignment.

The Contractor shall attend all meetings held by the CIC for this Consultancy
and the internal meetings of the CIC as required and necessary.

Contractor's Office and Staffing

The Contractor shall maintain for the duration of this Consultancy an office
in Hong Kong under the control of a Project Director with at least 10 years of
management experience in the field relevant to the subject matter of the
Consultancy.

The composition of the consultancy team shall also include at least the
following team members:

(a) Director (Chartered Quantity Surveyor (MHKIS or equivalent) with at
least 10 years post qualification experience subject to the CIC’s approval)

(b) Team Leader (Chartered Quantity Surveyor (MHKIS or equivalent)
with at least 5 years post qualification experience subject to the CIC’s
approval)

(c) Project Quantity Surveyor (with minimum 5 years of relevant
experience / equivalent qualifications subject to the CIC’s approval)

(d) Assistant Quantity Surveyor (with minimum 2 years of relevant
experience / equivalent qualifications subject to the CIC’s approval)

The consultancy team as a whole, and each individual (except administrative
support staff) within the team shall have the experience of conducting projects

of similar nature and scope of those required in this Consultancy.

The consultancy team shall be of adequate strength so that all members of the
team will remain available at all times to:
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8.5

8.6

8.7

8.8

8.9

8.10

8.11

(a) provide speedy response to the requests or instructions of the CIC or
requests of the CIC’s consultant or works contractors;

(b) continue with the tasks in hand;

(c) take up and start new tasks immediately as they arise;

(d) complete the tasks within the specified times and achieving the targets
by the key dates; and

(e) provide relevant information or documents, in softcopy or hardcopy
forms, for supporting the tasks regarding to the quantity surveying
services

The Contractor shall provide the CIC with full details of staff to be employed
on the consultancy together with their curriculum vitae and proof of
qualifications for prior approval from the CIC. Separate approval from the
CIC should be obtained for any subsequent changes of staff.

The consultancy team shall provide all specialist and necessary manpower
resources (not limited to those specified in Clause 8.2 above) required for the
satisfactory completion of the consultancy.

The Project Quantity Surveyor, in addition of team leader or the above shall
attend all the meetings as may be called upon by the CIC.

The Contractor shall provide adequate staff resources, in particular those at
the level of team leader or above, and associate manpower input in accordance
with the technical proposal made at the tender stage for the Consultancy, and
that the CIC shall have the right to check the time-log record of the
Contractor’s staff deployed for the Consultancy.

In the event of any deviation or change of team members with respect to the
submitted tender, prior approval from the CIC must be sought.

The Contractor shall allow for all costs and expense incurred in providing the
dedicated team of adequate strength in his proposed Percentage Fee.

The Contractor shall be responsible for preparing the meeting minutes and
submitting them to the CIC within One week after the meeting. Meeting
papers and documents shall be prepared and submitted by the Contractor
within One week before the meeting.
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9.1

9.1.1

9.12

9.13

9.14

General Specifications
General

It is estimated that during the contract period, the Contractor will be instructed
to undertake quantity surveying consultancy services for works contracts in
connection with the renovation and maintenance projects. The total estimated
contract sum for these works is expected to be about HK$20 million.

The facilities, areas or locations covered by the renovation and maintenance
projects include but not be limited to

(a) classrooms;

(b) offices, conference rooms, meeting rooms;

(c) canteens;

(d) library;
(e) lift lobbies and associated staircases;
() toilets;

(g) fire exit doors;

(h) fencing along training centres and training grounds;
(i) driveway and pavement bricks;

() power factor improvement for switchboards;

(k) solar panel for hot water supplies;

(1)  energy-efficient florescent lighting fittings;

(m) thermal storage for air-conditioning plant; and

(n)  chiller replacement.

The works contracts will be managed by the CIC’s project team from planning
to completion. Some works contracts may be managed by the CIC’s
consultant. The Contractor is normally expected to undertake quantity
surveying services for these works contracts from Workstage @ to Workstage
4. However, in the event of works contracts of less complexity, the Contractor
maybe required to undertake quantity surveying consultancy services from
Workstage 2 (or Workstage 3) to Workstage 4 only.

The Contractor shall be prepared to commence work on a number of projects
at the same time immediately upon the commencement of the Assignment.

9.2 Addition, Alteration and Improvement (AA&I), New Development Projects

9.2.1

The projects named and mentioned in Annex A of this Assignment Brief —
Schedule of AA&I New Development Projects will commence in service
period.
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922

923

The Estimated Contract Sum for each works contract listed in the Schedule is
the maximum estimated amount of the works in connection with the works
contract. Unless approved by the CIC, the actual Contract Sum of the works
contract shall not exceed this amount.

The Contractor shall commence work on the projects immediately upon the
commencement of the Agreement. Unless otherwise instructed by the CIC.
The Contractor shall undertake quantity surveying consultancy services for
each project in accordance with Workstage @ to Workstage 4 until the project
is completed.

9.3  Payment Schedule
9.3.1 The Payment shall be made in respect of the services provided and completed
for each workstage of each works contract or project shall be made in
accordance with the following:-
Percentace of Cumulative Total Percentage
Workstage Pavm egn ¢ of Payment after Completion
y of Each Workstage
@ - Project Planning and 5% 5%
Budgeting
1 - Detailed Design 10% 15%
2 - Contract Documentation, 30% 45%
Tendering and Award
3 - Contract Management and 25% 70%
Contract Administration
4 - Post-Handover and 30% 100%
Finalization Accounts
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9.3.2 For assessment service request from CIC that works / projects, which to be
presented as “Delivery Order (DO)” issued for term contracts, or the
Authorisation Form (AF) / Purchase Requisition (PR) / quotation provided by
service providers / vendors / term contractors that are not involve work stage
classification (i.e. Service not included from item 9.3.1), the Payment shall be
made in accordance with the following:-

Percentage of

Description Payment

Assessment work done for works 100%
/ projects which to be presented
as “Delivery Order (DO)” issued
for term contracts, or the
Authorisation Form (AF) /
Purchase Requisition (PR) /
quotation provided by service
providers / vendors / term
contractors that are not involve
work stage classification

Payment will be measured
under the Proposed
Percentage (%) stated in the
SOR

AB-16



Provision of Quantity Surveying Consultancy Services

for the Construction Industry Council
Ref. (592) in P/AE/PUR/AGC

Assignment Brief

Annex A
Estimated Project Schedule
Table 1

Estimated
Works Value

Description (in HKS)
{see Note 1 below}

(1) Renovation, Maintenance, Addition & Alteration (A&A) and

New Construction Works in Training Grounds in the CIC’s
Premises (including but not limited to Landscape, E&M, Site
Clearance, Site Formation, Metal Fence, Temporary Building
Construction, Demolition, Plumb & Drainage, etc.)

2)

Renovation, Maintenance, Addition & Alteration (A&A) and
New Construction Works in Building and Common Areas in
the CIC’s Premises (including but not limited to landscape,
E&M, Flooring, Painting, Wall Covering, Ceiling Works,
Brickwork, Demolition, Plumb & Drainage, roofing with water-
proof treatment, external wall, pathway, car park, etc.)

HK$20,000,000

HKS$20,000,000

Notes:

(1

2)

The amount shown is for indication and tendering purposes only. The actual

amount may vary considerably from the amount shown.

Each project may comprise of one or more than one separate works contracts,

including design-and-build contracts, or supply contracts.
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The following are optional items. The CIC has the absolute right to determine
whether these optional items will be carried out within the contract period. Detailed
of the optional items are set out in Table 2 below:

Table 2

Director

2 Team Leader

3 Project Quantity Surveyor

4 Assistant Quantity Surveyor

The Contractor shall submit Deliverables for the optional items to the CIC for
comment and approval.
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© 2025 Construction Industry Council
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To be Signed by a Contractor
MEMORANDUM OF AGREEMENT

MEMORANDUM OF AGREEMENT made on the day of
2025 BETWEEN THE CONSTRUCTION INDUSTRY COUNCIL of'!
(hereinafter called “the Employer”)

of the one part and >

of 3
(hereinafter called “the Contractor”) of the other part WHEREAS the Employer requires

the Contractor to provide the Services in respect of Provision of Quantity Surveying

Consultancy Services for the Employer (hereinafter called “the Assignment”) and details
of which are set out in the Assignment Brief annexed hereto AND WHEREAS the
Contractor has agreed to provide such Services in accordance with the Assignment
Brief, Conditions of Contract annexed hereto (hereinafter referred to as “the
Conditions™), and subject to the payment to him by the Employer of the fees and other

payments set out in the Fee Proposal and the Conditions annexed hereto.

NOW THEREFORE IT IS AGREED AS FOLLOWS :-
1. This Agreement shall comprise :-
(a) Conditions of Tender and Appendices
(b) Form of Tender
(c) Assignment Brief and its Annexes (if any)
(d) Technical Proposal and Fee Proposal
(e) General Conditions of Contract
(f) Contractor's Safety Requirements
(g) Guidelines On Work-Above-Ground Safety
(h) Any relevant correspondence

all of which are annexed hereto.

2. The Director for the purposes of this Agreement shall be *

3. In consideration of the payments made at the times and in the manner set
forth in the Agreement by the Employer, the Contractor hereby jointly and
severally’ undertakes to perform and complete the said services subject to

and in accordance with the Agreement.
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IN WITNESS this Agreement has been executed as a deed on the date first above
written
SIGNED for and on behalf of
the Employer by °

N N N N

in the presence of

Signature, name and address

(a) SIGNED for and on behalf of
the Contractor by ’

N N N N

in the presence of

Signature, name and address
OR

(b) SIGNED for and on behalf of and as
lawful attorney for 2
under power of
attorney dated
By

N N N N N

in the presence of

Signature, name and address

OR
(©) SIGNED on behalf of the Contractor by

N N N N

in the presence of

Signature, name and address
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NOTES: (for preparation of but not inclusion in the engrossment of the Memorandum
of Agreement)
Case (a) is for use where the Contractor executes the Assignment.

Case (b) is for use where the Contractor executes through an attorney.

Case (c) is for use where the Contractor comprises a partnership or consortium. As

regards the attestation clause, each member forming the partnership or consortium just

executes.

1 Insert the address for service of documents.

2 Insert the name of the Contractor.

3 Insert the address of the Contractor.

4 Insert the post title.

5 Delete “jointly and severally” where cases (a) or (b) apply. Initial the deletion

by the signatories of the Memorandum of Agreement.

6 Insert the name and appointment of the officer.

7 Insert the name(s) and capacity of the person(s) (usually the Directors of the
Contractor) executing the Agreement for the Contractor. The person’s
authority to execute the Agreement for the Contractor is prescribed in the

Memorandum of Association of the Contractor.

8 Insert the names of the partners.
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General Conditions of Contract for
Provision of Quantity Surveying Consultancy Services
for the Construction Industry Council

1 Definitions

In the Contract as hereinafter defined the following words and expressions shall
have the meaning hereby assigned to them except when the context otherwise
requires:

“Agreement” means and includes the Memorandum of Agreement, General
Conditions of Contract, any Special Conditions of Contract, the Assignment
Brief and its annexes (if any), the Fee Proposal and such other documents as
may be referred to in the Memorandum of Agreement.

“Assignment” means that part of the Project undertaken by the Contractor as
detailed in the Assignment Brief and its annexes (if any) or the Purchase
Order.

“Assignment Brief” means the document attached to the Memorandum of
Agreement which describes the Project and sets out the details of the
Assignment or the part of the Purchase Order which describes the Project and
sets out the details of the Assignment. All other amendments/variations made
due to the Project shall also be regarded as part of the works included under
the Assignment.

“Contract” means the Agreement or the Purchase Order (as the case may be).

“Contractor” means the person, consultant, firm or company who enters into a
Contract with the Employer, including the Contractor’s permitted assignees.

“Deliverables” means all the reports, drawings, documents, software,
certificates and other items described in the Assignment Brief or the Purchase
Order which are to be produced by the Contractor under this Contract.

“Employer” means the Construction Industry Council.

“Employer’s Representative” means the Project Director or the Project
Manager.

“Goods”, “Services” and “Works” means goods, works, services, surveys and
investigations and/or other duties and obligations as may be prescribed by the
specifications/requirements to be supplied or done by the Contractor under the
Contract.

“Government” means the Government of the Hong Kong Special
Administrative Region.
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“HKSAR” means the Hong Kong Special Administrative Region.

“Intellectual Property Rights” means trademarks, service marks, patents,
design rights, trade names, copyright, domain names, database rights, new
inventions, rights in know-how, designs, processes, and other intellectual
property rights whether now known or created in future (of whatever nature
and wherever arising) and in each case whether registered or unregistered and
including applications for the grant of any such rights;

“Project” means the scheme described in the Contract.

“Project Director” means the person as may be appointed from time to time by
the Employer and notified in writing to the Contractor to act as the project
director for the purposes of the Project.

“Project Manager” means the person as may be appointed from time to time
by the Employer and notified in writing to the Contractor to act as the project
manager for the purposes of the Project.

“Project Materials” means the goods, services, works and/or deliverables
manufactured, created, generated, supplied, performed or done by the
Contractor in discharging its duties in relation to the Goods, Services, Works
and/or the Deliverables under the Contract, including but not limited to the
Goods, Services, Works and Deliverables.

“Purchase Order” means a purchase order issued by the Employer to the
Contractor requesting the supply of Goods, Services and/or Works herein
including the contents of the quotation and the terms and conditions hereof.
The Purchase Order is limited to the terms and conditions:-
(1) specified herein;
(i) specified on the contents of the purchase order so issued to the
Contractor; and
(ii1) if applicable, specified in the Employer’s written agreement with the
Contractor.

2 Singular and Plural

Words and expressions in the singular include the plural and words and expressions
in the plural include the singular where the context so implies.

3 Headings

The index, marginal notes or headings in any documents forming part of the
Contract shall not in any way vary, limit or extend the interpretation of the Contract.
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4 Laws

(A) The Contract shall be governed by and construed according to the laws for the
time being in force in the HKSAR.

(B) The Contractor shall comply with all laws of HKSAR. The Contractor shall not
employ illegal workers or any person who are forbidden by the laws of
HKSAR or not entitled for whatever reasons to undertake any employment in
HKSAR for the purpose of performing its obligations under the Contract. The
Contractor and those engaged by the Contractor shall hold valid licences when
performing the Contractor’s obligations under the Contract whenever so
required by the law.

5 Interpretation

The Interpretation and General Clauses Ordinance (Cap. 1) shall apply to the
Contract. Words importing one gender (whether masculine, feminine or neuter) shall
be taken to include any other gender where the context requires.

6 Memorandum of Agreement

Where the Contract is an Agreement, the Contractor when called upon to do so shall
enter into and execute a Memorandum of Agreement which shall be prepared at the
cost of the Employer in the form annexed with such modifications as may be
necessary.

7 Documents Mutually Explanatory

(A)  Save to the extent that any Special Conditions of Contract provides to the
contrary, the provisions of the Special Conditions of Contract shall prevail
over those of any other document forming part of the Contract.

(B)  Subject to sub-clause (A) of this Clause the several documents forming the
Contract are to be taken as mutually explanatory of one another but in the
case of ambiguities and discrepancies the same shall be subject to the
Employer’s interpretation and adjustment.

8 Use of English Language and Metric Units

All the correspondence in connection with the Contract shall be in English. All
Deliverables shall be in English and metric units shall be used throughout, unless
otherwise stated in the Contract or approved by the Employer or the Employer’s
Representative in writing.

- CC/6 -



Provision of Quantity Surveying Consultancy Services General Conditions of Contract (S/G)
for the Construction Industry Council
Ref. (592) in P/AE/PUR/AGC

9 Confidentiality

(A)

(B)

©

(D)

(E)

Except otherwise explicitly declared by the Employer as non-confidential, all
information and documents provided by the Employer to the Contractor or
created by the Contractor in the course of or as a result of the Project shall be
regarded as confidential information (“Confidential Information”). The
Contractor shall take all practical measures to protect the Confidential
Information from unauthorized access, disclosure, erasure or use for
purposes other than this Project.

Save for the purposes of performing the Contract, the Contractor shall not
disclose any and all Confidential Information, the terms and conditions of the
Contract or any information, specifications, documents, drawing, plan,
software, data or particulars furnished by or on behalf of the Employer or the
Employer’s Representative in connection therewith, to any person other than
a person employed or engaged by the Contractor in performing the Contract
or any approved sub-consultants / sub-contractors or the Contractor’s legal
and insurance advisers, except where required by law or regulation, order of
the Court, arbitral authority of competent jurisdiction, requested by a
professional body of which the Contractor is a member or disclosure of
Confidential Information is with prior written consent from the Employer.

Any disclosure to any person, sub-consultants / sub-contractors or advisers
permitted under sub-clause (B) of this Clause shall be in strict confidence
and shall extend only so far as may be necessary for the purpose of the
Contract and the Contractor shall take all necessary measures to ensure the
confidentiality of any such disclosure.

The Contractor shall ensure that all receiving parties of the Confidential
Information are informed of its confidential nature and procure the receiving
parties to treat such information in strict confidence. The Contractor shall be
responsible for the consequences of any breach of the confidential obligation,
whether on the part of the Contractor itself or the receiving parties to whom
the Contractor discloses the Confidential Information.

The Contractor shall not without the prior written consent of the Employer,
which consent shall not be unreasonably withheld, to make any public
announcement, press release or other otherwise publish, either alone or in
conjunction with any other person, in any newspaper, magazine, or periodical,
any article, photograph or illustration relating to the Contract.
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(F)

(G)

(H)

(M

If the Contractor has provided the Employer or the Employer’s
Representative with documents and information which the Contractor has
declared in writing to be confidential and stamped accordingly whether in
relation to his practice or special circumstances or for other good causes,
unless the Employer or the Employer’s Representative within TWO (2)
months of receipt of such information by notice in writing disagrees, such
information will be treated as confidential. The Employer and the
Employer’s Representative shall not permit the disclosure of such
confidential information to third parties without the prior written consent of
the Contractor.

All personal data submitted by the Contractor will be used by the Employer
for the purpose of this Contract only. By entering into the Contract, the
Contractor is regarded to have agreed to and to have obtained from each
individual whose personal data is provided by the Contractor to the
Employer for the purpose of the Contract, his consent for the disclosure, use
and further disclosure by the Employer for the purposes of the Contract and
all other purposes arising from or incidental to it. Under the provisions of the
Personal Data (Privacy) Ordinance (Cap. 486) (“PDPQO”), an individual to
whom personal data belongs and a person authorized by him in writing has
the right to request access to or correction of personal data as provided for in
sections 18 and 22 and Principle 6 of Schedule 1 to the PDPO. The right of
access includes the right to obtain a copy of the personal data provided.
Written enquiries or requests should be addressed to the Project Manager
with sufficient details, failing which the Project Manager may be unable to
process and consider the incomplete information submitted.

Should the Project be terminated prematurely due to any reasons or
completed satisfactorily as certified by the Employer or the Employer’s
Representative, the Contractor shall return all related findings, statistics,
documents, materials belonging to the Employer and related to the
Contractor, and/or destroy any information collected from the Employer or
the Employer’s Representative including both hard copies and electronic
copies within SEVEN (7) working days of the termination or completion.

The sub-clauses of this Clause shall survive the termination of this Contract

(however occasioned) and shall continue in full force and effect
notwithstanding such termination.
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10 Data Privacy

(A)  If for the purposes of the Contract the Contractor collects personal data on
the Employer's behalf or the Employer will entrust personal data with the
Contractor, the Contractor shall comply in all aspects with the Personal Data
(Privacy) Ordinance (Cap. 486) and any other applicable data protection laws
and regulations in relation to the personal data that it collects or processes on
behalf of the Employer.

(B)  The Contractor shall procure that its sub-contractors be subject to the same
data protection obligations the Contractor owes to the Employer and remain
fully liable to the Employer for the fulfillment of the obligations of itself and
its sub-contractor(s).

(C)  The Contractor shall have personal data protection policies and procedures in
place and implemented and provide adequate training to its relevant staff.
The Contractor shall take all reasonable precautions and exercise all due
diligence to protect the entrusted personal data from leakage, unauthorized or
accidental access, processing, erasure, loss or use.

(D) Save for those personal data with the purpose for which has not been fulfilled,
timely return, destruction or deletion of the personal data shall be strictly
abided by the Contractor. The use or disclosure of the personal data for any
purpose other than the purpose for which the personal data is entrusted to the
Contractor by the Employer under the Contract is strictly prohibited.

(E)  The Contractor shall notify the Employer promptly and without undue delay
of any potential data breach involving the entrusted personal data. The
Contractor and its applicable sub-contractors shall cooperate with the
Employer to investigate and mitigate the relevant impact and prevent any
recurrence. The Contractor shall also comply with any requests or directions
from the Employer and the related authorities and/or regulators in relation to
the personal data.

(F) The Contractor shall give all reasonable assistance to the Employer for the
purpose of audit inspection by the Employer on such records, personal data
and other information held by the Contractor in relation to the handling and
storage of the entrusted personal data. The Contractor shall also answer
queries or supply information reasonably requested by such personnel in
pursuance of such audit inspection.
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(G)  The sub-clauses of this Clause shall survive the termination of this Contract
(however occasioned) and shall continue in full force and effect
notwithstanding such termination.

11 Cybersecurity

(A) The Contractor shall take and procure that its sub-contractors take all
reasonable cybersecurity measures to protect any and all information and
data (including personal data mentioned in this Clause) relating to the
Assignment stored or processed electronically from leakage or divulgence
and ensure that no such information and/or data would be accessed or
obtained or viewed or otherwise known to any third parties that are not
meant to be involved in the Contractor’s discharge of its obligations under
the Project.

(B)  The Contractor shall be and procure that its sub-contractors be keenly aware
of cybersecurity risks such as phishing attacks, Internet of Things attacks,
identity theft, ransomware, password attacks, web attacks, malware attacks,
etc., ensure that its electronic devices which are used to store, process,
transfer such information and/or data are immune from such risks, and shall
avoid all such risks.

(C)  If any information and/ or data (including personal data mentioned in this
Clause) is leaked or divulged or accessed or obtained or viewed or otherwise
known to any third parties that are not meant to be involved in the
Contractor’s discharge of its obligations under the Project as a result of the
Contractor’s breach of its duties under sub-clauses (A) and (B) above, the
Contractor shall indemnify the Employer from any and all losses and/or
damages suffered by the Employer so caused by the Contractor’s breach.

(D)  The sub-clauses of this Clause shall survive the termination of this Contract
(however occasioned) and shall continue in full force and effect
notwithstanding such termination.

12 Information to be supplied by the Employer

The Employer shall keep the Contractor informed of such matters as may appear to
him to affect the performance of his duties under the Contract and shall give such
assistance, approvals, and decisions in writing as and when they shall reasonably be
required for the Contractor’s performance of his duties under the Contract.
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13 Information to be supplied by the Contractor

The Contractor shall keep the Employer and the Employer’s Representative
informed of all matters related to the Contract within the knowledge of the
Contractor including details of all staff employed by the Contractor and all other
people directly or indirectly engaged by the Contractor and shall, when requested to
do so, answer all reasonable enquiries received from the Employer and the
Employer’s Representative, render reports at reasonable intervals when asked to do
so and make viable recommendations to the Employer and the Employer’s
Representative as to the manner in which the Assignment should be proceeded with.

14 Retention of Documents and Audit Inspection

(A)  For a period of TWO (2) years commencing from the completion of the
Works or provision of the Services or supply of the Goods under the Contract,
the Contractor shall retain and provide space at its own costs to retain all
softcopies and hardcopies of all his records, data, accounts and other
information in respect of or in relation to its discharge of its obligations
under the Contract.

(B) The Contractor shall give all necessary assistance to Employer for the
purpose of audit inspection to inspect such records, data, accounts and other
information whatsoever in relation to the Project and shall answer queries
and/or supply information reasonably requested by such personnel in
pursuance of such audit inspection.

15 Attendance at Meetings

The Contractor shall, if reasonably possible, attend or be represented at all meetings
convened by the Employer to which he may be summoned and shall advise and
assist the Employer and the Employer’s Representative in all matters relating to the
Deliverables.

16 Inspection

(A)  The Contractor shall permit the Employer and the Employer’s Representative
to enter its premises at any reasonable time in order to inspect the Goods,
Services and/or Works in the course of manufacture, provision or storage. If,
as a result of such inspection, the Employer or the Employer’s
Representative is not satisfied that the Goods, Services and/or Works will
comply with the Contract requirements, it shall notify the Contractor in
writing and the Contractor shall, as soon as possible, take all necessary steps
to ensure compliance. An inspection or notification by the Employer or the

- CC/11 -



Provision of Quantity Surveying Consultancy Services General Conditions of Contract (S/G)
for the Construction Industry Council
Ref. (592) in P/AE/PUR/AGC

Employer’s Representative (with or without comments or approval) shall not
relieve the Contractor of its obligations under the Contract. It remains the
Contractor’s duty to ensure full compliance with its obligations under the
Contract.

(B)  The Contractor shall at all times provide the Employer and the Employer’s
Representative with reasonable facilities to inspect or view the Goods,
Services and/or Works, documents, records and correspondence in the
Contractor’s possession relevant to the Contract.

17 Approval of Documents

(A)  The Contractor shall, when so requested by the Employer or the Employer’s
Representative, submit to him for his approval such record, data, account or
other documents, matters or things prepared by them as a direct requirement
of the Assignment as the Employer’s Representative may specify or require.

(B)  No such approval shall affect or relieve the Contractor of its obligations
under the Contract.

18 Delegation of Employer's Power

The Contractor shall take instructions and directions and, where appropriate, receive
the Employer’s decisions and views only through the Employer or the Employer’s
Representative and, subject to any limitations imposed by the Employer or the
Employer’s Representative in any letter of authority granted by the Employer or the
Employer’s Representative, the Employer or the Employer’s Representative may
delegate his powers to such other person.

Where the Contractor for whatever reason does not manage to reach the Employer’s
Representative for the purposes set out in the Contract, the Contractor shall liaise
with the Employer direct for those purposes. For the avoidance of doubt, the
Employer has the power to exercise any right conferred upon the Employer’s
Representative and may exercise the same as it sees fit.

19 Amendments to the Assignment Brief

(A)  The Employer shall make any changes to the Assignment Brief which he
considers necessary or desirable for the successful completion of the
Assignment or the Project.

(B)  Any queries on, or suggestions for amendments to the Assignment Brief shall
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be referred to the Employer for his clarification or instructions regarding
further action.

20 Written Approval

The Contractor shall obtain the written approval of the Employer prior to entering
into any commitment to expenditure for which there is provision for reimbursement
under the Contract.

21 Consultation

The Contractor shall, as may be necessary for the successful completion of the
Assignment, consult all authorities, including public utility companies, those who
may be specified by the Employer in connection with the Assignment and bodies or
persons affected by the Assignment.

22 Response to Queries

(A) The Contractor shall promptly respond to queries on the findings and
conclusions of this Assignment raised during the period defined in the
Assignment Brief by the Employer, the Employer’s Representative or by any
person who may be appointed or nominated by the Employer or the
Employer’s Representative for the Project.

(B)  The Contractor shall use his best endeavours to promptly respond to queries
on the findings and conclusions of this Assignment raised after the period
defined in the Assignment Brief by the Employer or any person who may be
appointed or nominated by the Employer.

23 Exclusive Ownership and Intellectual Property Right
Indemnities

(A)  The Contractor guarantees that neither the sale nor use of goods nor the
performance or provision of the Project Materials will infringe any local or
foreign copyright, patent or trade mark or any kind of Intellectual Property
Rights.

(B)  The Contractor shall indemnify and keep the Employer, its authorized users,
assignees and successors-in-title (hereinafter “indemnified parties™)
indemnified from and against:

(1) all and any demands, claims, actions, arbitrations, proceedings,
threatened, brought or instituted against the indemnified parties
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©)

(D)

(E)

arising from the Contractor’s infringement of any kind of Intellectual
Property Rights (“IP Claims”) in performing its duties under the
Contract; and

(i)  all liabilities and indebtedness (including without limitation liabilities
to pay damages or compensation), loss, damage, costs and expenses
incurred or suffered by indemnified parties (including all legal and
other costs, charges, and expenses) on a full indemnity basis, which
indemnified parties may pay or incur in initiating, defending,
counter-claiming, settling or compromising any action or proceeding
by or against indemnified parties

which arise directly or indirectly from or relate to the Contract. The
indemnity herein shall survive termination of this Contract (howsoever
occasioned).

In event of such IP Claims, the Contractor shall do all things and take such
action (including procuring any required licenses, consents of authorizations
or modifying or replacing any infringing item) without charge to the
Employer as shall be necessary to prevent or remedy (without detracting
from the overall functions or performance) any infringement, provided that
the Employer will use reasonable endeavors to mitigate its loss; the
Contractor shall at all times act in such a way as to minimize interruption

and disruption to the operation of the Employer.

The Employer shall become the exclusive owner of all Project Materials,
save those Project Materials under licence or those Project Materials in
respect of which there is a pre-existing copyright or patent, supplied or
produced by, for or on behalf of the Contractor under the Contract.
Notwithstanding the above, the Contractor hereby grants the Employer and
its affiliates an irrevocable royalty free license to use, copy or modify such

pre-existing materials for its internal business purposes.

The Intellectual Property Rights in the Project Materials shall upon creation
be vested in the Employer. In the event that the Contractor requests and the
Employer grants written consent such that the Intellectual Property Rights
for specific Project Materials are not assigned to the Employer, the
Contractor hereby grants to the Employer and its affiliates an irrevocable
royalty free license to use, copy or modify the Project Materials with a right
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to sublicense those Project Materials to third parties for any purposes
intended by the Employer. For the avoidance of doubt, any such license
granted shall not be determined if the Contract is suspended or terminated
pursuant to Clause 43 or otherwise.

24 Care, Diligence and Indemnity

(A) The Contractor shall exercise and shall ensure that its sub-contractors
exercise all reasonable professional skill, care and diligence in the
performance of all and singular of the Services or carrying out the Works and,
insofar as his duties are discretionary, shall act fairly between the Employer
and any third party.

(B)  The Contractor acknowledges that time and quality are of the essence in the
performance of the Contract, and the Contractor shall deliver the Goods to
the designated place, provide the Services and/or carry out the Works in strict
adherence to the delivery date(s) or schedule(s) or completion date set forth
in the Contract or extended pursuant to the terms of the Contract or otherwise
agreed by the Contractor and the Employer’s Representative. If the
Contractor shall fail or refuse to make delivery of the Goods in the Project
Materials as aforesaid, the Employer shall have the right to cancel / terminate
the Contract and to procure the Goods from any other sources and the
Contractor shall be liable for any sum so incurred in excess of the Contract
price.

(C)  All Project Materials are subject to inspection and rejection by the Employer
notwithstanding any prior payment, which, in itself and without more, does
not mean or imply the Employer’s acceptance of the Project Materials. The
Project Materials would be accepted by the Employer if the Project Materials
have been provided / performed in accordance with the terms and conditions
of the Contract and to the satisfaction of the Employer.

(D)  The Project Materials must conform in all respects with the Contract
requirements. All Goods/Works in the Project Materials must be of sound
materials, workmanship (and design, where the Contractor is responsible for
this), and shall be equal in all respects to relevant samples or patterns
provided by or accepted by the Employer. All Services in the Project
Materials shall be performed in a sound manner and shall be free from any
defects (major or minor) including (to the extent that the Contractor is
responsible for design) defects in design or installation.
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(E)

(F)

(G)

(H)

@

The Project Materials shall be in accordance with any applicable local or
international standards. The Project Materials shall at the time of delivery or
performance comply with all relevant requirements of any applicable statute,
statutory rule or order or other instrument having the force of law.

The Employer’s signature given on any delivery note or other documentation
presented for signature in connection with delivery of the Project Materials
only suggests the receipt of the Project Materials, and is not evidence of
actual quantity, quality or condition of the Project Materials or the
Employer’s acceptance of the Project Materials.

Acceptance of all or part of the Project Materials shall not:-

(1) waive the Employer’s right to cancel or return all or any portion of
the Project Materials that do not conform to the Contract
requirements;

(1))  oblige the Employer to accept future delivery of the Project Materials;
or

(i11))  preclude the Employer from making any claim for damages or breach
of warranty; or

(iv)  prejudice the Employer’s right to reject any and all of the Project
Materials that do not meet the provisions of sub-clause (D) of this
Clause.

All Project Materials must pass the Employer’s acceptance tests. The
Employer shall be entitled to reject any and all Project Materials that do not
meet the provisions of sub-clause (D) of this Clause. If by the nature of the
Project Materials any defects or any failure to conform to sub-clause (D) of
this Clause does not or would not become apparent (despite the carrying out
of any examination or acceptance tests) until after use, the Employer may
reject the same even after a reasonable period of use. No Project Materials
returned as defective by the Employer shall be replaced by the Contractor
without a prior written notice by the Employer of the rejection.

Any Project Materials rejected under sub-clause (H) must at the request of
the Employer be replaced or re-performed as the case may be by the
Contractor at the Contractor’s own expense. Alternatively, the Employer may
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)

(X)

(L)

M)

N)

elect (at the Employer’s option) to terminate the Contract pursuant to the
terms and conditions of Contract in respect of the rejected Project Materials
in question and the whole of the remainder of the Project Materials (if any)
covered by the Contract. All rejected Goods of the Project Materials will be
removed from the site and returned to the Contractor at the Contractor’s
expense. If the Contractor fails to remove the rejected Goods from the site,
the Employer may continue to store such Goods and the Contractor shall
fully reimburse the Employer for all storage costs and delivery costs incurred
or to be incurred immediately upon the Employer’s demand in writing.

Without prejudice to the Employer’s rights under sub-clause (I) under this
Clause, the Employer shall be entitled to return any Goods to the Contractor
for a full refund in respect of such returned Goods within THIRTY (30) days
of the Employer’s demand for return. All rejected Goods of the Project
Materials will be returned to the Contractor at the Contractor’s expense. If
the Contractor fails to so refund within THIRTY (30) days of the Employer’s
demand for return, the Contractor shall be liable to pay interest on such
amount(s) to be refunded at an interest rate of 1% above the rate of prime.

The Contractor shall, in respect of any work done or information supplied by
or on behalf of the Employer, report to the Employer any errors, omissions
and shortcomings of whatsoever nature of which the Contractor becomes
aware in carrying out the Assignment.

The Contractor shall advise the Employer, as soon as practicable, of any
actual or foreseeable delay in meeting the delivery schedules or date for
completion and the reason therefor.

The Contractor shall indemnify and keep indemnified the Employer against
all claims, damages, losses or expenses arising out of or resulting from any
negligence in or about the conduct of and performance by the Contractor, his
servants or agents or sub-consultants/sub-contractors of all tiers, in carrying
out the Assignment.

The Contractor shall be liable for, and shall indemnify the Employer against,
any expense, liability, loss, claim or proceedings whatsoever arising under
any statute or at common law in respect of personal injury to or the death of
any person whomsoever arising out of or in the course of the Contract, save
to the extent that the same may be due to any deliberate default, negligence
or willful misconduct of the Employer or of any person for whom the
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(0)

(P)

Q)

(R)

(S)

(T)

Employer is responsible.

The Contractor shall be liable for, and shall indemnify the Employer against,
any expense, liability, loss, claim or proceedings in respect of any injury or
damage whatsoever to any property real or personal in so far as such injury
or damage arises out of or in the course of the Contract, save to the extent
that the same may be due to any deliberate default, negligence or willful
misconduct of the Employer or of any person for whom the Employer is
responsible.

The Contractor has to keep all the Contractor’s property in safe custody or
that of his sub-contractors and/or sub-consultants and employees on site. The
Contractor shall indemnify the Employer in respect of any loss, damages,
injury or death of the Contractor, his sub-contractors/sub-consultants and
employees in consequence of the malfunction of, loss of or damage to the
said property, save to the extent that the same may be due to any deliberate
default, negligence or willful misconduct of the Employer or of any person
for whom the Employer is responsible.

Unless it is specifically allowed in other part of the Contract, if the
Contractor or the Employer shall default on carrying out its obligations under
the Contract, the Contractor or the Employer may by notice in writing to
request the defaulting party to perform the obligations promptly in order to
avoid and minimize any loss and damage that such failure may cause. In
addition, the defaulting party shall indemnify any direct loss or damages so
caused to the Contractor or the Employer (as the case may be) as a result of
the default of this Contract.

If either the Contractor or the Employer has breached any terms and
conditions under this Contract, the defaulting party shall indemnify against
all related actual financial losses and expenses necessarily incurred by the
Contractor or the Employer (as the case may be) arising from the breach.

The Employer has the rights to recover any expense, loss or claim from
payment payable to the Contractor by notice in writing, the same may be
deducted or offset from any sum then due or which at any time thereafter
may become due to the Contractor under the Contract or any other contracts
the Contractor has entered into with the Employer.

The Contractor’s liability for loss or damages arising from or in relation to
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this Project, as a result of breach of contract, tort (including negligence,) or
otherwise in relation to the Contractor’s performance of its obligations under
the Contract, is limited to a liability cap as THREE (3) times of the Contract
sum. This sub-clause does not apply when the Court or an arbitral tribunal
finds that the Contractor has engaged in willful misconduct or fraudulent
behavior or gross negligence or a fundamental breach of the Contract.

(U)  The sub-clauses of this Clause in respect of the Contractor’s obligations to
indemnify the Employer shall survive the termination of this Contract
(however occasioned) and shall continue in full force and effect
notwithstanding such termination.

(V)  Subject always to the Employer’s right of rejection (in which case all title to
and risks in any rejected Goods in the possession of the Employer shall
remain with or pass back to the Contractor upon the Employer’s request for
rejection), all title and risks in the Goods shall pass from the Contractor to
the Employer upon delivery and written acceptance of the Goods by the
Employer.

(W)  The Contractor shall provide and employ and shall ensure that any of his
sub-contractors shall provide and employ in connection with the execution of
the Services sufficiently skilled, competent, qualified, experienced personnel
as are necessary for the proper and timely execution of the Services.

25 Instruction and Procedure

The Contractor shall comply with all reasonable instructions of the Employer and
the Employer’s Representative. The Employer and/or the Employer’s Representative
may issue to the Contractor general instructions on procedure and shall supply such
additional information as may be required. The Contractor shall follow such
procedures as far as possible and shall obtain prior written approval from the
Employer or the Employer’s Representative for any intended major departure from
such procedures. Nothing in this Clause shall relieve the Contractor’s obligations
under the Contract.

26 Approval for Variations and Claims

The Contractor shall obtain prior written approval from the Employer or the
Employer’s Representative for any order of a variation to the Project Materials
under the Contract or the commitment of the Employer or the Employer’s
Representative to expenditure for the Project Materials under the Contract other than

in respect of claims, if the value of such order or commitment is estimated to exceed
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the sum specified in the Assignment Brief, or if not specified in the Assignment
Brief, as advised in writing by the Employer or the Employer’s Representative. If
the Contractor fails to obtain such prior written approval before carrying out any
variation or committing to expenditure for the Project Materials, the Contractor shall
be entitled to no additional time or payment for such variation and commitment to
expenditure and Employer may require the Contractor to rectify any unapproved
variation at the Contractor’s own costs.

27 Submission of Variations and Claims

(A) Without prejudice to the requirements of Clause 26 the Contractor shall:

(1) submit the details of every intended variation to the Project Materials,
including the reasons for it and its estimated value, to the Employer or the
Employer’s Representative for information as soon as possible;

(i1) as soon as the value of the intended variation to the Project Materials has
been determined, submit the details of the valuation to the Employer or the
Employer’s Representative for approval,

(i11) report to the Employer or the Employer’s Representative all claims for
additional payment made by the Contractor and refer to the principles
underlying their assessment of each claim, to enable the Employer or the
Employer’s Representative to be duly informed in approving or not
approving the variation; and

(iv) report to the Employer or the Employer’s Representative all actual or
foreseeable delays to the progress of the Project Materials and refer his
assessment of granting of extension of time for completion, if any, to
enable the Employer or the Employer’s Representative to be duly
informed in approving or not approving the variation.

(B) The foregoing submissions, referrals and reporting to the Employer or the
Employer’s Representative shall be in writing.

28 Programme to be Submitted and Agreed

(A) The Contractor may propose changes to some or all of the key dates
specified in the Assignment Brief for incorporation into the draft programme
prepared under sub-clause (B) of this Clause for the Employer or the
Employer’s Representative to agree. If any of such proposed changes are

agreed by the Employer or the Employer’s Representative, who may impose
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conditions on his agreement, the corresponding key dates shall be changed
and the changed dates incorporated into the draft programme.

(B)  The Contractor shall submit a draft programme which shall be in accordance
with the requirements of the Assignment Brief and shall incorporate the key
dates specified in the Assignment Brief, including any changes agreed under
sub-clause (A) of this Clause. The Employer or the Employer’s
Representative shall either agree the draft programme or instruct the
Contractor to submit a revised draft programme which the Contractor shall
prepare.

(C)  If the Employer or the Employer’s Representative do not agree the revised
draft programme submitted under sub-clause (B) of this Clause, he shall
issue an instruction under Clause 25 to the Contractor.

(D)  When the Employer or the Employer’s Representative has agreed the draft
programme or the revised draft programme submitted under sub-clause (B)
of this Clause or such other draft programme as may result from sub-clause
(C) of this Clause, the agreed draft programme or revised draft programme
shall become the Agreed Programme for carrying out the Assignment and
shall be amended only with the prior written approval of the Employer or the
Employer’s Representative.

29 Payment

Subject to the other provisions of this Agreement and to the Contractor duly and
promptly delivered the Project Materials to the satisfaction of the Employer, the
Employer shall pay the Contractor in accordance with the Fee Proposal or the
Purchase Order (as the case may be).

30 Fees to be Inclusive

(A) Prices and the currency shall be as specified in the Contract. Unless provided
otherwise, the fees set out in the Fee Proposal or the Purchase Order (as the
case may be) shall be inclusive of all taxes, labour, materials and expenses
incurred in the course of provision of the Project Materials.

(B) If required by the Employer, the detailed price list should also be provided,
covering all items affecting the price such as the taxes, service charges, etc.

31 Payment in Hong Kong Dollars

Unless provided otherwise, payments shall be made in Hong Kong dollars.
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32 Expenses incurred in currencies other than Hong Kong dollars

The Contractor shall specify in its claims for other reimbursement expenses incurred
in currencies other than Hong Kong dollars the date on which the expenses were
paid. Payment shall be arranged by conversion to Hong Kong dollars at the Selling
(T.T.) rate in use by the Hong Kong and Shanghai Banking Corporation at the
commencement of business on the date the expense was paid.

33 Payment of Accounts

(A)  Subject to clause 29, the Contractor shall submit the Employer an invoice
and accompanied by such documents, information and explanations as the
Employer may require in respect of the Project Materials. The Employer
may request such further documentation as it deems necessary or desirable to
verify the invoice. Original invoices shall be submitted by mail to
Employer’s headquarters (of which the address may be changed upon the
Employer’s written notice to the Contractor) unless otherwise required by the
Employer.

(B)  Except as provided for in sub-clause (C) of this Clause accounts of all money
due from the Employer to the Contractor in accordance with the Contract
shall be paid within THIRTY (30) days of the invoice and supporting
documentation requested by the Employer and receipt and verification of the
Contractor’s invoice and supporting documentation by the Employer.

(C)  If any item or part of an item of an account rendered by the Contractor is
reasonably disputed or subject to reasonable requisitions by the Employer or
the Employer’s Representative, the Employer shall within THIRTY (30) days
after receipt of the invoice by the Employer inform the Contractor in writing
of all items under dispute or subject to requisitions. The Contractor shall
cancel the original invoice and reissue an invoice for the undisputed amount
within TEN (10) days.

(D)  The Contractor and the Employer shall promptly investigate any disputed
invoice and shall act reasonably to resolve the dispute. Any disputed invoice
or part of an invoice agreed by the Employer to be payable following
resolution shall be re-invoiced as appropriate. Notwithstanding the foregoing,
the Contractor shall continue to provide the Project Materials in full as if the
dispute and/or requisitions did not exist.
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(E)  The Contractor shall be responsible for ensuring that all information on
invoices is complete and accurate, and that specific reference is made to the
Contract reference number assigned by the Employer.

34 Rendering of Accounts

The Contractor shall render his accounts for interim payments in accordance with
the Fee Proposal or the Purchase Order (as the case may be).

35 Payment for Additional Services

The Contractor shall be entitled to payment for the performance of any Services
which he could not reasonably have anticipated at the time of entering into the
Contract resulting from:

(1) explanations of adjustments made under sub-clause (B) of Clause 7;

(i)  changes to the Assignment Brief made under sub-clause (A) of Clause
19;

(ii1)  clarifications or instructions given under sub-clause (B) of Clause 19;
and

(iv)  instructions given under Clause 25.

Provided that such Services are not attributable to default on the part of the
Contractor.

36 Reduction of Lump Sum Fees

If there shall be a reduction in the Services or Works resulting from:
(1) explanations or adjustment made under sub-clause (B) of Clause 7;

(i)  changes to the Assignment Brief made under sub-clause (A) of
Clause 19;

(ii1))  clarifications or instructions given under sub-clause (B) of Clause 19;
and

(iv)  instructions given under Clause 25;
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then the Employer shall be entitled to a reduction in the lump sum fees in respect of

such a reduction in the Services.

37 Notifications and Payment for Delays

(A)

(B)

(©)

(D)

The Contractor shall not be entitled to payment in respect of any additional
costs he incurs as a result of delays arising during the performance of the
Services or extension of the date for completion if the causes of delay are the
fault of the Contractor and/or not the fault of the Employer.

The Contractor shall notify the Employer or the Employer’s Representative
when a delay arises or when it is apparent that a delay is likely to arise within
THIRTY (30) days and shall detail what in his opinion are the reasons for the
delay, the consequences or likely consequences of the delay and any
additional costs he has incurred or may incur.

The Contractor shall keep such contemporary records as may reasonably be
necessary to support any claim for payment under this Clause and shall give
to the Employer or the Employer’s Representative details of the records
being kept in respect thercof. The Employer or the Employer’s
Representative may require the Contractor to keep and agree with the
Employer any additional contemporary records as are reasonable and may in
the opinion of the Employer be material to the claim, but the Employer or the
Employer’s Representative shall not be deemed to have admitted liability in
this situation unless the Employer or the Employer’s Representative
expressly so agree in writing. The Contractor shall permit the Employer
and/or the Employer’s Representative to inspect all records kept pursuant to
this Clause and shall supply copies thereof at its own expense as and when
the Employer or the Employer’s Representative so require.

After the giving of a notice of delay to the Employer or the Employer’s
Representative under sub-clause (B) of this Clause, the Contractor shall, as
soon as 1is reasonable, send to the Employer or the Employer’s
Representative a first interim account giving full and detailed particulars of
the circumstances giving rise to the delay and any additional costs he
incurred. Thereafter at such intervals as the Employer or the Employer’s
Representative may reasonably require, the Contractor shall send to the
Employer or the Employer’s Representative further up-to-date accounts
giving the accumulated total of the additional costs and any further full and
detailed particulars in relation thereto.
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(E)  If the Contractor fails to comply with the provisions of sub-clause (B) of this
Clause in respect of any claim, the Contractor shall not be entitled to claims
for additional time and/or costs for the delay and such claims shall not be
considered.

(F)  Without affecting the generality of sub-clause (E) of this Clause, if the
Contractor fails to comply with the provisions of sub-clauses (C) or (D) of
this Clause in respect of any claim, the Employer or the Employer’s
Representative may consider such claim only to the extent that the Employer
or the Employer’s Representative are able on the information made available.

(G)  The Contractor shall take all reasonable steps to mitigate the costs which
may be incurred as a result of the delays.

(H)  Without affecting the generality of sub-clauses (A), (B) and (E) of this
Clause, the Employer may extend the date for completion if the causes of
delay are the fault of the Employer or persons for whom the Employer is
responsible.

38 Employer’s Assignment and Novation

(A) The Employer may assign or transfer the whole or any part of its rights and/or
benefits under the Agreement at any point in time to any third party without
the Contractor’s consent. Any such assignment or transfer shall be notified to
the Contractor as soon as practicable.

(B) The Employer shall have the right to novate to a third party (“Novatee”) all of
the Employer’s rights, interests and benefits, obligations, liabilities and duties,
without limitation, known and unknown, existing and contingent, actual and
otherwise, in connection with the Agreement at any point in time. The
Contractor shall enter into a novation agreement with the Employer and the
Novatee to the effect that:

(1) the Novatee shall assume all rights, interests and benefits, obligations,
liabilities and duties of, and all claims for and against, the Employer in
connection with the Agreement in place of the Employer as if the
Novatee were the original party to the Agreement;

(2) the Novatee shall have power to exercise all rights expressed to be those
of the Employer under the Agreement;
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(3) the Novatee shall perform and comply with, and be bound by, each and
every duty and obligation of the Employer under the Agreement as if the
Novatee were named in the Agreement in place of the Employer; and

(4) the Contractor shall release and discharge the Employer from any and all
obligations, liabilities and duties in relation to the Contractor of any kind,
known and unknown, existing and contingent, actual and otherwise in
connection with the Agreement.

A specimen of the novation agreement is annexed as Appendix 1 hereto.

39 Contractor’s Non-Assignment

The Contractor shall not, without the prior written consent of the Employer, assign
or otherwise transfer the benefit and/or obligations of the Contract or any part
thereof to any third party, and the performance of the Contract by the Contractor
shall be deemed to be personal to the Contractor.

40 Employment and Replacement of sub-consultants /
sub-contractors

The Contractor shall obtain the prior written approval of the Employer for:

(1) the appointment of sub-consultants / sub-contractors to undertake any
part of the Assignment; and

(i1))  the replacement of any sub-consultants / sub-contractors appointed
under sub-clause (i) of this Clause.

41 Liability of Contractor for acts and default of sub-consultants /
sub-contractors

The appointment of sub-consultants / sub-contractors to undertake any part of the
Assignment shall not relieve the Contractor from any liability or obligation under
the Contract and the Contractor shall be responsible for the acts, default and neglects
of any sub-consultants / sub-contractors, their agents, servants or workmen fully as
if they were the acts, default and neglects of the Contractor, the Contractor’s agents,
servants or workmen.

42 Publicity relating to the Contract

The Contractor shall submit to the Employer all advertising or other publicity
materials relating to the Contract or the Project Materials in connection with the
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Contract wherein the Employer’s name is mentioned or language used from which a
connection with the Employer can reasonably be inferred or implied. The Contractor
shall not publish or use any advertising or other publicity materials without the prior
written consent of the Employer.

43 Suspension, Resumption or Termination

(A)  If the Contractor is delayed or prevented from performing its obligations
under the Contract by circumstances beyond its reasonable control (including
acts of God, war, riot etc.), such performance shall be suspended and if it
cannot be completed within a reasonable time after the due date as specified
in the Contract, the Contract may be terminated by the Employer.

(B)  Unless sub-clause (A) of this Clause applies, the Employer reserves the right
to terminate the whole or any part of the Contract or any consignment on
account thereof if the same is not completed in all respects in accordance
with the instructions and requirements specified in the Contract and with the
foregoing conditions, in particular with Clause 24, compliance with which by
the Contractor is of the essence and a fundamental condition of this Contract.

(C) The Contract may be suspended or terminated by the Employer for
convenience without giving any reason by giving the Contractor ONE (1)
month’s prior notice in writing.

(D)  Upon suspension or termination and unless the provisions in this Contract
otherwise provide, the Contractor shall be paid all fees and expenses
commensurate with the Services performed by them and accepted by the
Employer up to the date of suspension or termination less all fees and
expenses previously paid to the Contractor. The Contractor has the
obligations to stop work immediately but in an orderly manner and deliver to
the Employer documents in its possession, custody and/or control relating to
the Project. The Employer shall not be liable for any loss of profits and other
losses incurred by the Contractor as a result of the termination or suspension
caused by the Contractor or arising from a fault on the part of the Contractor.

(E) In the event of suspension or termination and unless the provisions in this
Contract otherwise provide, the Contractor shall be entitled to reimbursement
of the actual cost of or an amount in fair compensation for the related actual
financial commitment or obligation outstanding after the giving of the notice
of suspension or termination which he has properly incurred in accordance
with the Contract prior to the giving of the notice of suspension or
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(F)

(G)

(H)

(D

()

X)

termination.

The payments referred to in sub-clauses (D) and (E) of this Clause shall be
deemed in full and final payment for the Project Materials up to the date of
suspension or termination. The Contractor shall be entitled to such payments
only if the suspension or termination is not attributable to default on the part
of the Contractor.

For service resumption after suspension, the Employer shall give a written
notice to the Contractor in no less than SEVEN (7) working days before the
planned resumption date of the Project. The Contractor shall thereafter
continue with the Services with the same terms and conditions set forth in the
Contract. The Project period shall be extended for a period corresponding to
the period of suspension or otherwise mutually agreed between the Employer
and the Contractor.

In the event of suspension and subsequent resumption of the Project the
Contractor shall be reimbursed any expenses necessarily incurred as a result
of such resumption.

If the Project is resumed any payment of fees under this Clause except in
respect of abortive work that has to be re-done shall rank as payment on
account towards the payable payment under the Contract.

Should the Contract continue to be suspended for a period of more than two
years then either:

(1) it may be terminated upon the written notice of either party; or
(1)) it may be renegotiated with the agreement of both parties.
Upon expiry or early termination of the Contract (howsoever occasioned):

(1) the Contract shall be of no further force and effect, but without
prejudice to:

(1) the Employer’s rights and claims under the Contract or
otherwise at law against the Contractor arising from antecedent
breaches of the Contract by the Contractor (including any
breach(es) which entitle the Employer to terminate the
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(L)

(M)

Contract);

(2) the rights and claims which have accrued to a Party prior to the
Termination; and

(3) the continued existence and validity of those provisions which
are expressed to or which in their context by implication
survive the termination of the Contract.

If there is any breach of GCC Clause 4, the Employer may terminate the
Contract and the Contractor is not entitled to claim any compensation (except
for the Project Materials that was accepted by the Employer before the
termination of the Contract but was not paid for at the time of termination).
The Contractor shall be liable for the related actual financial loss or expenses
necessarily incurred by the Employer as a result of the termination of the
Contract.

Without affecting the generality of the foregoing sub-clauses and
notwithstanding any provision in this Contract, upon the occurrence of any of
the following events, the Contractor is not entitled to claim any compensation
(except for the Project Materials that was accepted at the Employer before the
termination of the Contract but was not paid for by the time of termination)
and the Employer may (a) immediately terminate the Contract without prior
notice, (b) engage a replacement contractor to carry out and complete the
remaining items that have yet to be completed under the Contract, (¢) claim
for loss, damage and/or expense incurred by the Employer against the
Contractor as a result of the termination of the Contract under this sub-clause
(including engaging a replacement contractor to carry out and complete the
remaining items that have yet to be completed under the Contract), (d) carry
out, deliver and complete such Goods / Services by its own resources or by
other contractors:

(1) the Contractor, his sub-contractors of any tiers or employees or agents or
the subcontractors’ employees have engaged or are engaging or are
reasonably believed to have engaged or be engaging in acts or activities
that are likely to constitute or cause the occurrence of offences
endangering national security or which would otherwise be contrary or
prejudicial to the interest of national security; or

(i1) the continued engagement of the Contractor his sub-contractors of any
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(iii)

(iv)

(v)

(vi)

tiers or employees or agents or the subcontractors’ employees or the
continued performance of the Contract is contrary or prejudicial to the
interest of national security.

the Contractor shall at any time become bankrupt, insolvent, or shall be
placed in receivership or go into liquidation or receivership, or a petition
for liquidation, bankruptcy or receivership (whether voluntary or
involuntary, save for the purpose of reconstruction or amalgamation) is
filed against the Contractor, but without any prejudice to any right or
action or remedy which shall have accrued or shall accrue thereafter to
the Employer;

the Contractor is found to be or is reasonably suspected to have been
involved in collusion in the quotation process, and breach or
non-compliance with any requirements of the Anti-collusion Clause of
the Terms of Quotation and/or Conditions of Tender (in which case the
Employer also has the right to report all suspected instances of
bid-rigging to the Competition Commission ("Commission") established
under the Competition Ordinance (Cap. 619) and provide the
Commission with any relevant information, including but not limited to
information on the bid and the Contractor’s personal data; the Contractor
may also lose his right for submitting quotations or tenders to the
Employer in the future);

the Contractor or the Contractor’s sub-contractors of any tiers or
employees or agents or the subcontractors’ employees do not comply or
are reasonably suspected to fail to have complied with the relevant laws
of HKSAR (including but not limited to Prevention of Bribery
Ordinance (Cap. 201) as set out in Clause 47 below) and the terms and
conditions of the Contract;

any serious accident (personal injury/ death/ damage to property) occurs
arising from or is reasonably suspected to have arisen from the
Contractor’s failure to comply with any sub-clauses of Clause 50.

The Employer shall be entitled to deduct from monies otherwise payable to the
Contractor to cover the actual loss being suffered by the Employer; if the

monies otherwise payable to the Contractor are not sufficient to cover the
Employer’s actual loss, the Contractor shall be liable to fully reimburse the
Employer for the same accordingly.
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44 Probity

The Contractor shall at all times be a business entity of integrity. Its tendering,
contracting and/or sub-contracting practices shall be transparent and the Contractor
must be accountable for the same. The Contractor shall secure due and timely
payment to its suppliers, sub-contractors and employees.

45 Appeal to Employer

The Contractor shall have the right to appeal to the Employer against any instruction
or decision of the Employer’s Representative which the Contractor considers to be
unreasonable.

46 Settlement of Disputes

(A) If any dispute or difference of any kind whatsoever shall arise between the
Employer and the Contractor in connection with or arising out of the
Contract, either party shall be entitled to refer the dispute or difference to the
Employer and the partner or director of the Contractor, who shall meet within
TWENTY ONE (21) days of such matter being referred to them.

(B)  If the dispute or difference cannot be resolved within TWO (2) months of a
meeting under sub-clause (A) of this Clause or upon written agreement of the
Employer and the Contractor that the dispute or difference cannot be
resolved in such meeting, either the Employer or the Contractor may at any
time thereafter request that the matter be referred to mediation in accordance
with and subject to the Hong Kong International Arbitration Centre
Mediation Rules or any modification thereof for the time being in force.

(C)  If the matter cannot be resolved by mediation, or if either the Employer or
the Contractor do not wish the matter to be referred to mediation then either
the Employer or the Contractor may within the time specified herein require
that the matter shall be referred to arbitration in accordance with and subject
to the provisions of the Arbitration Ordinance (Chapter 609, Laws of Hong
Kong) or any statutory modification thereof for the time being in force and
any such reference shall be deemed to be a submission to arbitration within
the meaning of such Ordinance. Any such reference to arbitration shall be
made within NINETY (90) days of either the refusal to mediate, or the
failure of the mediation. The parties agree that all provisions of Schedule 2 to
the Arbitration Ordinance are applicable to the arbitration.

-CC/31 -



Provision of Quantity Surveying Consultancy Services General Conditions of Contract (S/G)
for the Construction Industry Council
Ref. (592) in P/AE/PUR/AGC

(D)  The Hong Kong International Arbitration Centre 2014 Domestic Arbitration
Rules shall apply to any arbitration instituted in accordance with this Clause
unless the parties agree to the contrary.

47 Prevention of Bribery

(A) The Contractor shall duly inform his employees who are engaged either
directly or indirectly in the formulation and implementation of any project of
the Employer that the soliciting or accepting of an advantage as defined in the
Prevention of Bribery Ordinance (Cap. 201) (“POBQ”) is not permitted. The
Contractor shall also caution his employees against soliciting or accepting any
excessive hospitality, entertainment or inducements which would impair his
impartiality in relation to the projects of the Employer.

(B) The Contractor shall prohibit and prevent his employees, agents and
sub-consultants / sub-contractors or any others directly or indirectly engaged
by the Contractor who are involved in this Contract from offering, soliciting or
accepting any advantage as defined in the POBO when conducting business in
connection with this Contract. Without the approval of the Employer, it is an
offense under the Prevention of Bribery Ordinance to offer or give any gift,
loan, fee, reward, commission, office, employment, contract, other services in
favour of, or discount to any staff of the Employer. Any such offence
committed by the Contractor or his employees, agents and sub-consultants /
sub-contractors or any others directly or indirectly engaged by the Contractor
will render the tender null and void. The Employer may also terminate the
Contract granted without prior notice and hold the Contractor liable for any
loss or damage so caused to the Employer.

48 Declaration of Interest

(A) On appointment and during the currency of the Contract, the Contractor must
declare any interest that the Contractor and any of his associated companies
may have in any projects or contracts with the Employer if such interest is
considered to be in real or apparent conflict with the duties of the Contractor
under this Contract or the duties of his associated companies under any
contracts with the Employer. The Contractor shall not undertake any services,
which could give rise to conflict of interest, except with the prior written
approval of the Employer which approval shall not be unreasonably withheld.

(B) In any case, the Contractor shall not undertake and shall procure that any of
his associated companies does not undertake any services for any entity in

respect of a contract between that entity and the Employer for which the
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Contractor is providing a service to the Employer.

49 Insurance

(A)

Emplovyees’ Compensation Insurance Policy

(1)

(i)

Without prejudice to the Contractor’s obligations, liabilities and
responsibilities under the Contract and his obligation to insure by law,
and unless the Assignment Brief otherwise specifies, the Contractor
shall at his own expenses warrant to take out and maintain an
Employees” Compensation Insurance Policy (“EC policy”) covering
all liabilities arising from any death of, accident or injury to any
workmen or other persons in the employment of the Contractor and
any sub-contractor of all tiers and the Employer and/or any related
subsidiaries of the Employer shall not be liable for any damages or
compensation in respect thereof. Such EC policy shall be maintained
during the Contract period and for the whole of the time that such
workmen or other persons are employed on the delivery of Goods /
Works / Services including the Maintenance Period. In this EC policy,
the Employer and/or any related subsidiaries of the Employer should
be named as joint insured and “Waiver of Subrogation Clause against
Construction Industry Council and/or any related subsidiaries of
Construction Industry Council (if any)” should be included.
Considering the Employer and/or any related subsidiaries are named
as joint insured in this insurance cover, W338 Indemnity to Principal
Clause is optional to be included. However, the wording of “the
Company shall not be liable under this Endorsement (except under
the Ordinance) in respect of any injury by Accident or Disease due to
or resulting from any act default or neglect of the Principal (Employer)
his servants or agents” should be removed from clause wording of
W338 Indemnity to Principal Clause. If the Contractor shall fail to
effect and maintain the EC policy or if the Contractor shall fail to
provide any evidence thereof which he is required to under item (i),
the Employer may at its own discretion terminate the Contract.

Before the commencement of delivering Goods and/or Services under
the Contract, the Contractor shall, subject to the terms of the
Assignment Brief, effect and maintain an EC policy, in joint name
with the Employer and/or any related subsidiaries (including
Endorsements revised W348 and W204) which he is required to
effect pursuant to item (i) above together in case of sub-contractor(s)
involved with satisfactory proof of payment of the current premiums
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(B)

thereof, and produce a copy of the EC policy to the Employer unless
otherwise mentioned in the assignment brief. If the Contractor shall
fail to effect and maintain the EC policy or if the Contractor shall fail
to provide any evidence thereof which he is required to under item
(i1), the Employer may at its own discretion terminate the Contract.
The Contractor shall effect and keep in force during the Contract
period at his own expense a policy of insurance against all claims,
demands or liability aforesaid in the Contract with an insurance
company of the Employer’s choice and shall continue such insurance
during the continuance of the Contract.

(ii1))  In the event of any of the Contractor’s sub-contractors of all tiers or
employees or agents or the subcontractors’ employees suffering any
injury or death in the course of the Contract and whether there be a
claim for compensation or not, the Contractor shall within SEVEN (7)
working days give notice in writing of such injury or death to the
Employer.

Public Liability Insurance Policy (“PLI policy”)

Without limiting the Contractor's obligations under the Contract, and if the
Assignment Brief so specifies, the Contractor shall take out and maintain
until the end of the term of the contract, a PLI policy of Insurance cover in
the joint names of the Employer and/or any related subsidiaries, the
Contractor and subcontractors of any tier in a sum of not less than
HK$30,000,000 for any one accident and unlimited during the period of
insurance, against any liability, loss, claim, expense or proceedings
whatsoever incurred, sustained or made by any person arising under any
Enactment or at common law, in respect of the personal injury or death of
any person or the damage to any real and/or personal property arising out of
the execution of the Services or any act or omission by the Contractor in
connection with the Contract, with established insurers of repute, subject to
the Employer’s approval unless otherwise mentioned in the assignment brief.
If the said PLI policy provides that the insurers will not be responsible for
payment of any certain amount of compensation (including, without
limitations, the amount of any excesses and deductibles), the Contactor shall
be solely responsible for such payment and shall reimburse the Employer
forthwith if the Employer shall be required to make such payment. For the
avoidance of doubt, if the Assignment Brief specifies other requirements for
the PLI policy, the requirements specified in the Assignment Brief shall
prevail over the requirements under this Clause 49(B).
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(C) _ Not used

(D) Professional Indemnity Insurance Policy (“PII policy”)

(1) Without limiting his obligations and responsibilities nor his liability to
indemnify the Employer under Clause 24 the Contractor shall, if the
Assignment Brief specifies, as from the date of commencement of the
Contract, and thereafter, maintain an insurance cover up to 6 years from
contract completion to meet any claims that may be made by the Employer in
respect of any negligence in or about the conduct of and performance by the
Contractor, his sub-consultants of all tiers, his servants and agents of all and
singular the Services.

(1))  In the event that through no fault of the Contractor it becomes impractical or
unreasonable to maintain the said cover for the full period required by
sub-clause (i) of this Clause, the Contractor may propose alternative
arrangements for the Employer’s approval.

(i)  The foregoing insurance policy or policies shall be affected with an insurer
(or insurers) and in terms acceptable to the Employer. Throughout the
period of insurance, the Contractor shall each year lodge with the Employer a
certificate signed by and on behalf of the Contractor’s insurers stating that
the said policy or policies of insurance remain in full force.

(iv)  Unless otherwise specified in the Assignment Brief, the amount of insurance
cover as mentioned in sub-clause (i) of this Clause shall be a minimum of
THREE (3) times of the Contract sum or HK$10,000,000 in the aggregate,
whichever is higher.

50 Safety Precaution

(A) The Contractor shall be responsible for taking all necessary steps in ensuring
the safety of all persons and properties affected by the Services stipulated
under the Assignment in the vicinity of the Services at all stages, whether or
not they are engaged in the execution of the Services. The Contractor shall
throughout the progress of the Services take full responsibility for the adequate
stability and safety of all operations on the Site.

(B) Pursuant to the Employer’s Contractor’s Safety Requirements, Factories and
Industrial Undertakings Ordinance (Cap. 59), Occupational Safety and Health
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©)

(D)

(E)

(F)

(G)

(H)

Ordinance (Cap.509) and all sub-legislations thereunder, whilst executing the
Contract, it shall be the duty of the Contractor to ensure the health and safety
at work of all persons employed by him, and it shall be the duty of every
person employed to take care for the safety of himself and of other persons
who may be affected by his acts or omissions at work. The Contractor shall
ensure full compliance of all such requirements.

The Contractor, his subcontractors of all tiers and employees employed by the
Contractor for construction work or container handling under the Contract
shall hold valid Construction Industry Safety Training Certificates (commonly
known as “Green Cards”) and any other relevant mandatory certificates
required for safe operation of equipment/machines for the works.

In addition, the Contractor, his subcontractors of all tiers and employees
employed by the Contractor for construction trade(s) of high risk under the
Contract shall also hold valid Specified Trade Safety Training Certificates
(commonly known as “Silver Cards”).

The Contractor must supervise and ensure all his sub-contractors and
employees wear appropriate personal protective equipment, including but not
limited to, protective clothing, safety helmet, safety shoes, harness, fall
arresting system, eye-protector, ear protector, and mask, etc., as the Employer
may consider necessary or appropriate or as are legally required. Any such
personal protective equipment must be provided, maintained and replaced as
necessary by the Contractor at his own expenses.

Smoking is not permitted in the workplace. If the Services involve the use of
naked flame, the Contractor must implement sufficient fire prevention
measures.

The Contractor shall take adequate steps (e.g. provide a suitable working
platform) and provide all necessary equipment at its own expenses to prevent
any person from falling from a height of 2 metres or more. The Employer’s
Guidelines on Work-above-ground Safety shall be strictly followed.

Without prejudice to the foregoing provision, the Contractor shall adopt all
reasonable measures to ensure the health, safety and wellbeing of its
employees, and those of third parties on the site. The Contractor shall also
ensure that the Contractor and his sub-contractors of all tiers comply at all
times with all relevant legislations, statutory rules and regulations, and all
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guidelines, best practices and industrial standards published and/or updated by
the Employer from to time (including but not limited to those annexed hereto
(if any)). The Contractor is encouraged to achieve higher standards where
possible.

51 Avoidance of Nuisance and Making Good Working Areas

(A) The Contractor shall take all necessary measures to ensure that the
Contractor’s operations be carried out in such manner as to cause as little
inconvenience as possible to the residents, the public or the operation of
construction sites in the vicinity of the premises where the Contractor carries
out the Services. The Contractor shall be held responsible for any claim, which
arises from non-compliance with this clause.

(B) The Contractor shall take all reasonable care so as not to cause any damage to
property or not to cause any nuisance. The Contractor shall indemnify the
Employer from any claim against the Employer arising from default of the
Contractor in this respect.

(C) The Contractor must maintain the workplace in a safe condition and ensure
that every access to and egress from the workplace is safe. The Contractor
shall also ensure that all means of escape from the workplaces are kept free
from obstruction.

(D) The Contractor shall confine his operations to the minimum areas required for
the Services and shall at all times work in a clean, tidy and considerate manner
having proper regard to other contractors and/or consultants working in the
same site. As soon as service has been completed at any location, the
Contractor shall remove all debris resulting from his activities and make good
any damage.

(E) All refuse shall be delivered properly to the refuse collection warehouse
specified by the Employer at the end of each working day or on any dates
specified by the Employer.

52 Disclosure of Information

The Employer shall have the right to disclose to any person, whenever it considers
appropriate or upon request by any third party (written or otherwise), and in such
form and manner as it deems fit:

(1) the fees, costs and expenses payable by the Employer for engaging
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the Contractor; and

(1))  the quotation or fee proposal submitted by the Contractor.

53 Code of Conduct for Staff

(A)  The Contractor shall explicitly prohibit his employees from soliciting or
accepting any advantages as defined in the Prevention of Bribery Ordinance
(Cap. 201) in discharging its duties under the Contract.

(B)  The Contractor shall implement a system requiring his employees to declare
to him any interest they or their immediate families have or may have any
conflict between their personal interest and their official positions in relation
to this Assignment.

(C)  The Contractor shall prohibit his employees from taking up any outside work
or employment, which could create or potentially give rise to a conflict of
interest situation in connection with this Assignment.

(D)  The Contractor shall take adequate measures to protect any confidential /
privileged information entrusted or obtained in relation to the Contract; and
procure that his employees must not disclose to a third party any of such
information without prior written consent from the Employer.

(E)  The Contractor shall prohibit his employees from introducing or
recommending, directly or indirectly, service providers (including
contractors) to owners, tenants or occupiers of premises in buildings covered
by this Contract.

(F)  When carrying out the Works delivered under the Contract, all workers have
to wear the temporary work permit issued by Employer. If the temporary
work permit is lost, the Contractor, his sub-contractors of all tiers or
employees or agents or the subcontractors’ employees have to report to the
Employer and request a re-issue of the temporary work permit at HK$30
each.

(G)  If the Contractor finds it necessary to park their motor vehicles within the
premises of the Employer, an application has to be lodged with the Employer
in advance. If the application is approved by the Employer, the parking
permit issued by the Employer and the contact telephone number of the
driver using the parking permit has to be displayed on the motor vehicles.
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54 Rights of Third Parties

Notwithstanding the Contracts (Rights of Third Parties) Ordinance (Chapter 623 of
the Laws of Hong Kong), no one other than a party to this Contract will have any
right to enforce any of the terms in this Contract.

55 Non-Waiver

No forbearance, delay or indulgence by either party in enforcing the provisions of
this Contract shall prejudice or restrict the rights of that party or be regarded as a
waiver of that party, nor shall any waiver of a party’s rights operate as a waiver of
any subsequent breach and no right, power or remedy herein conferred upon or
reserved for either party is exclusive of any other right, power or remedy available
to that party and each such right, power or remedy shall be cumulative. No waiver
shall be effective unless it is in writing and signed by an authorized representative of
the waiving party.

56 Severability

In case any provision in this Contract shall be invalid, illegal or unenforceable, the
validity, legality and enforceability of the remaining provisions shall not in any way
be affected or impaired thereby and such provision shall be ineffective only to the
extent of such invalidity, illegality or unenforceability, and each term and provision
of this Contract shall be valid and enforced to the fullest extent permitted by law.

57 Not used

58 Commencement of the Services

The Contractor shall commence the Services on the date for commencement of the
Services as notified in writing by the Employer or the Employer’s Representative
and shall proceed with the same with due diligence. The Contractor shall not
commence the Services before the notified date for commencement.

59 Time for Completion

If the Assignment Brief so specifies, the Services or any part thereof shall be
completed within the time or times stated in the Assignment Brief calculated from
and including the date for commencement notified by the Employer in accordance
with Clause 58 or such extended time as may be determined in accordance with
Clause 37.
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60 Liquidated Damages

If the Assignment Brief so specifies, the Contractor shall be liable to pay liquidated
damages for each day of delay at the daily rate specified in the Assignment Brief for
failing to complete the Services by the designated date for completion specified in
the Assignment Brief or such extended time as may be determined in accordance
with Clause 37.

61 Completion of the Services

(A) If the Assignment Brief so specifies, the Contractor shall complete the
Services by the date for completion specified in the Assignment Brief or such
extended time as may be determined in accordance with Clause 37. When the
Services have been substantially completed to the satisfaction of the
Employer’s Representative, the Contractor may serve notice in writing to that
effect to the Employer’s Representative, accompanied by an undertaking to
carry out any outstanding service during the Maintenance Period (if specified
in the Assignment Brief), requesting the Employer’s Representative to issue a
certificate of completion in respect of the Services. The Employer’s
Representative shall, within TWENTY-ONE (21) days of the date of receipt of
such notice either:

(1) 1ssue a certificate of completion stating the date on which, in the
Employer’s Representative’s opinion, the Services were substantially
completed in accordance with the Contract and the Maintenance Period
(as specified in the Assignment Brief) shall commence on the day
following the date of completion stated in such certificate, or

(i1) give instructions in writing to the Contractor specifying all the services
which, in the Employer’s Representative’s opinion, are required to be
done by the Contractor before such certificate can be issued, in which
case the Contractor shall not be permitted to make any further request
for a certificate of completion and the provisions of sub-clause (B) of
this Clause shall apply.

(B)  Notwithstanding the provisions of sub-clause (A) of this Clause, as soon as
in the opinion of the Employer’s Representative the Services have been
substantially completed and satisfactorily passed any final test which may be
prescribed by the Contract, the Employer’s Representative shall issue a
certificate of completion in respect of the Services and the Maintenance
Period (as specified in the Assignment Brief) shall commence on the day

following the date of completion stated in such certificate.
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©)

(D)

(E)

62

63

64

65

66

The Contractor shall carry out any outstanding service as soon as practicable
after the issue of the certificate of completion or as reasonably directed by
the Employer’s Representative and in any event before the expiry of the
Maintenance Period (as specified in the Assignment Brief).

The provisions of sub-clauses (A), (B) and (C) of this Clause shall apply
equally to any part of the Services.

(1) The Employer’s Representative shall give a certificate of completion in
respect of any part of the Services which has been completed to the
satisfaction of the Employer’s Representative and is required by the
Employer for permanent use before the completion of the Services or any
part thereof.

(i1) The Employer’s Representative, following a written request from the
Contractor, may give a certificate of completion in respect of any
substantial part of the Services which has been completed to the satisfaction
of the Employer’s Representative before the completion of the Services or
any part thereof and is capable of permanent use by the Employer.

(i11) When a certificate of completion is given in respect of a part of the Services
such part shall be considered as completed and the Maintenance Period (as
specified in the Assignment Brief) for such part shall commence on the day
following the date of completion stated in such certificate.

Not used

Not used

Not used

Not used

Not used
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67 Not used

68 Not used
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Appendix 1

NOVATION AGREEMENT

THIS NOVATION AGREEMENT is made the day of 20

BETWEEN:

Construction Industry Council, duly incorporated under the Construction Industry
Council Ordinance (Cap. 587 of the Laws of Hong Kong) with its registered office
address at 38/F, COS Centre, 56 Tsun Yip Street, Kwun Tong, Kowloon, Hong
Kong (the “Employer”);

[Contractor], a company incorporated under the laws of [country] with company

number [*] having its registered office at [address] (the “Contractor”); and

[Novatee], a company incorporated under the laws of [country] with company

number [*] having its registered office at [address] (the “Novatee”).

WHEREAS:

A. The Employer and the Contractor have entered into a Contract for [Tender
Title] (the “Contract”) for [description of services] at [address]. Pursuant to
the Contract, the Employer shall have the right to novate to a third party all of
the Employer’s rights, interests and benefits, obligations, liabilities and duties,
without limitation, known and unknown, existing and contingent, actual and

otherwise, in connection with the Contract at any point in time.

B. The Employer desires to novate the aforesaid rights, interests and benefits,
obligations, liabilities and duties to the Novatee pursuant to the Contract and
be released and discharged from the Contract in accordance with this

Novation Agreement.
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C. The Novatee agrees to take over the Employer’s full benefits, obligations and
remedies under the Contract from the Employer in accordance with this

Novation Agreement.

D. The Contractor agrees that the Novatee takes over the Employer’s full
benefits, obligations and remedies under the Contract from the Employer in

accordance with this Novation Agreement.

E. The date of execution of this Novation Agreement is taken as the Novation
Date.

THE PARTIES AGREE that:

Novation

1. With effect from the Novation Date, the Novatee:

(a) assumes, in place of the Employer, all rights, interests and benefits,
obligations, liabilities and duties of, and all claims for and against, the
Employer, known and unknown, existing and contingent, actual and

otherwise, in connection with the Contract at any point in time;

(b) assumes the power to exercise all rights expressed to be those of the

Employer under the Contract; and

(c) shall perform and comply with, and be bound by, each and every duty

and obligation of the Employer under the Contract

in every way as if the Novatee were named in the Contract in place of the

Employer.
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2.

By its execution of this Novation Agreement, the Novatee hereby represents
to the Contractor and the Employer that it is duly incorporated, validly existing,
has full power, authority and legal right to enter into the transactions
contemplated by, and perform the obligations assumed pursuant to, this
Novation Agreement and the Contract, and has taken all necessary action to

authorise execution of this Novation Agreement.

Release

With effect from the Novation Date, the Contractor (a) releases and
discharges the Employer from all obligations, liabilities, duties, actions, claims,
proceedings and demands of any kind, known and unknown, existing and
contingent, actual and otherwise in connection with the Contract without any
recourse against the Employer, and (b) accepts the obligations and liabilities
of the Novatee under the Contract in lieu of the obligations and liabilities of
the Employer otherwise under the contract, and (c) agrees to be bound by the
terms of the Contract in every way as if the Novatee were named in the

Contract in place of the Employer.

Acknowledgement and acceptance

The parties hereto hereby acknowledge that this Novation Agreement
constitutes novation of all the rights and obligations of the Employer under the
Contract to the Novatee and the Contractor hereby agrees and accepts that
this Novation Agreement constitutes a sufficient undertaking by the Novatee

to perform the obligations of the Employer under the Contract.

This Novation Agreement and the rights and obligations of the parties
hereunder shall be governed by and construed in accordance with the laws of
Hong Kong Special Administrative Region. For any dispute over the validity of
this Novation Agreement (if any), the parties irrevocably submit to the
non-exclusive jurisdiction of the courts of Hong Kong. For the avoidance of
doubt, this clause shall not affect the dispute resolution mechanism under the
Contract.
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This Novation Agreement had been executed as on the day and year first before
written.

For and on behalf of
the CONSTRUCTION INDUSTRY COUNCIL

by

~— N N — ~—

For and on behalf of

by

~— N N N ~~—

For and on behalf of

by

~— N N N ~~—
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Preface

This Contractor’s Safety Requirements sets out the obligations and practical guidelines to all
Contractors of Construction Industry Council (“CIC”) to observe in relation to Safety and
Health matters when they are occupying or conducting any activities at CIC premises.
Compliance of this Contractor’s Safety Requirements is binding to the contract or other types
of use agreement and these Contractor’s Safety Requirements are not intended to replace the

provisions of laws and regulations or accepted standards in Hong Kong.

Should you have any questions on this handbook, please contact the Corporate Safety

Department at enquiry@cic.hk.

We may review and update the content of this Manual from time to time. Please check with

the CIC’s department head for the latest version.

Preface (2025)
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Statutory and Contractual Obligations

The Contractor shall be deemed to allow for the value of work in connection with meeting all
statutory and contractual obligations in the upkeeping of safety and health in the execution of
the works and any other related obligations, liabilities, risks and profit.

This Contractor’s Safety Requirements contains the Safety and Health requirements in relation
to the statutory and contractual obligations that are bound to the Contract, and the Contractor
has obligations to fully comply with them with no cost or time implications.

If there is any non-compliance with the requirements, CIC reserves the right to charge the
Contractor for all additional costs as a result of any additional arrangement, financial loss,
damage or delays arising therefrom. CIC has the right to request the Contractor to take
corrective actions until the non-compliance or unfavourable operation is rectified by the

Contractor to the satisfaction of CIC with no cost or time implications.

CIC has the right to suspend the works until the non-compliance or unfavourable operation is
rectified by the Contractor to the satisfaction of CIC with no cost or time implications. CIC has
the right to arrange additional resources directly (e.g. Manpower, plants, equipment and
materials) to rectify or facilitate the rectification for the non-compliance of the safety
requirements by the Contractor, CIC has the right to charge the Contractor for the costs such as

salary, associated administrative costs and related expenses arising therefrom.

In addition, where the statutory and contractual obligations are not performed by the Contractor
to the satisfaction of CIC, CIC reserves the right to terminate this Contract, and the Contractor
is not entitled to claim any compensation. The Contractor shall be liable for all financial loss or

expenses necessarily incurred by the CIC as a result of the termination of this Contract.

It is important to note that compliance with the requirements shown in the Contractor’s Safety
Requirements does not itself confer immunity from legal obligations in Hong Kong.
Contractors are reminded to observe and comply with statutory provisions, relevant codes of
practice, guidelines, guidance notes and other government departments’ requirements from time

to time so as to discharge their legal and other pertinent duties.

Statutory and Contractual Obligations (2025)
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Statutory Obligations:
In Hong Kong, potential duties and liabilities arise under statutes including but not limited to:-

1. Occupiers Liability Ordinance (Cap. 314) (“OLO”);

2. Factories and Industrial Undertakings Ordinance (Cap. 59) (“FIUO”) and Factories and
Industrial Undertakings (Safety Management) Regulation (Cap. S9AF) (“FIUSMR”);
and

3. Occupational Safety and Health Ordinance (Cap. 509) (“OSHQO”).

The above statutes potentially apply to Contractors of CIC (who are “occupiers” within the
ambit of OLO or OSHO, or “proprietors of undertaking” within the ambit of the FIUO /
FIUSMR). Contractors are required to abide by the relevant provisions under the statutes. Some

key principles are summarized below.

Occupiers Liability Ordinance (Cap. 314)

Under section 3(1) of the OLO, “an occupier of premises owes the same duty, the common duty
of care, to all his visitors, except in so far as he is free to and does extend, restrict, modify or

exclude his duty to any visitor or visitors by agreement or otherwise.”

The OLO does not define who is an occupier, and the common law test applies such that a
person is an occupier if he or she has a sufficient degree of control over the premises.

An occupier would owe all visitors a “common duty of care” i.e. to take such care as in all
circumstances of the case is reasonable to see that the visitor will be reasonably safe in using the

premises for the purposes for which he is invited or permitted by the occupier to be there.

Factories and Industrial Undertakings Ordinance (Cap. 59) and Factories and In

Undertakings (Safety Management) Reqgulation (Cap. 59AF)

Section 6A(1) of the FIUO stipulates that “it shall be the duty of every proprietor of an
industrial undertaking to ensure, so far as is reasonably practicable, the health and safety at
work of all persons employed by him at the industrial undertaking.” “Industrial undertaking” is

defined widely under the FIUO and includes factories, construction work, container handling,

Statutory and Contractual Obligations (2025)
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and industries in which articles are manufactured, altered, cleansed, repaired etc.,

A “proprietor” includes the person for the time being having the management or control of the
business carried on in such industrial undertaking.

FIUSMR is one of the subsidiary legislation promulgated under the FIUO to ensure industrial
safety by promoting safety management and self-regulation by proprietors and their workforce.

Under the FIUSMR, the key duties of a proprietor are, inter alia, to:-

Q) Develop, implement and maintain a safety management system containing elements
specified under the FIUSMR;

(i) Establish not less than one safety committee (to review measures for improving the
safety and healthy of the workers in the relevant industrial undertaking, and to

(iii)  implement the relevant measures);

(iv)  Appoint a registered safety auditor to conduct a safety audit or a safety review officer to

conduct a safety review.

Occupational Safety and Health Ordinance (Cap. 509)

The OSHO was enacted for the purpose of ensuring the safety and health of employees. Duties
are attached (a) to an employer who is in control of the premises where the employee’s
workplace is located, and (b) to the occupiers of the premises, if the employer is not in control

of the premises where the employees’ workplace is located.

In particular, Section 7(1) of OSHO provides the occupier of the premises must ensure that:-
(i)  The premises; and

(i)  The means of access to and egress from the premises; and

(iii)  Any plant or substances kept at the premises

are, so far as reasonably practicable, safe and without risks to health.

Other duties and liabilities

In addition, there are potential duties and liabilities under the common law (tort of negligence,

Statutory and Contractual Obligations (2025)
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tort of nuisance etc.,). Contractors should ensure that they understand these duties and liabilities.

References

Chapter 59  Factories and Industrial Undertakings Ordinance
Chapter 314 Occupiers Liability Ordinance

Chapter 509 Occupational Safety and Health Ordinance

Apart from the above statutes, Contractors shall comply with relevant codes of practice,
guidelines, guidance notes or any other guidances issued by government bodies or organization
including the Labour Department, Fire Services Department, Electrical and Mechanical
Services Department, Highways Department, Buildings Department, Construction Industry
Council and Occupational Safety and Health Council.

The Contractor shall complete the project within the agreed budget and cannot charge the client
for additional costs incurred due to their own errors, negligence, delays, acts or omissions in

relation to any breach of or non-compliance with these Statutory and Contractual Obligations.

If there is any non-compliance with the requirements, CIC reserves the right to charge the
Contractor for all additional costs as a result of any additional arrangement, financial loss,
damage or delays arising therefrom. CIC has the right to request the Contractor to take
corrective actions until the non-compliance or unfavourable operation is rectified by the

Contractor to the satisfaction of CIC with no cost or time implications.

CIC has the right to suspend the works until the non-compliance or the unfavourable operation
is rectified by the Contractor to the satisfaction of CIC with no cost or time implications. CIC
has the right to arrange additional resources directly (e.g. Manpower, plants, equipment and
materials) to rectify or facilitate the rectification for the non-compliance of the safety
requirements by the Contractor, CIC has the right to charge the Contractor for the costs such as

salary, associated administrative costs and related expenses arising therefrom.

In addition, where the statutory and contractual obligations are not performed by the Contractor
to the satisfaction of CIC, CIC reserves the right to terminate this Contract, and the Contractor
is not entitled to claim any compensation. The Contractor shall be liable for all financial loss or
expenses necessarily incurred by the CIC as a result of the termination of this Contract.

Statutory and Contractual Obligations (2025)
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Contractual Obligations:

In addition to the above obligations, the Contractor shall fully comply with all safety
requirements as required by the Conditions of Contract, Terms and Conditions and
Specifications under the particular contract. The Contractor shall also fully comply with the
safety requirements of CIC standard document including this Contractor’s Safety Requirements

and the latest CIC publications. The CIC publications include but are not limited to:

Guidelines on Work-Above-Ground safety
Guidelines on Site Safety Measures on Working in Hot Weather

Guidelines on the Implementation of “P”” and “N” Caring Programme

N

Guidelines on Safety Enhancement of and Notification Arrangement for Truss-out

Bamboo Scaffolds

5. Guidelines on Planking Arrangement for Providing Working Platforms on Bamboo
Scaffolds

6. Guidelines on the Design, Installation and Maintenance of Cast-in Anchors at External
Walls of New Buildings

7. Guidelines on Safety of Lift Shaft Works: Volume 4 — Builders’ Lift within Lift Shaft

8.  Guidelines on Safety of Lift Shaft Works: Volume 3 — Throughout the Occupation Stage
of Building

9.  Guidelines on Safety of Lift Shaft Works: Volume 2- During Lift Installation Stage until
Issue of Occupation Permit and Handing Over to Developer

10. Guidelines on Fabrication of Reinforcement Cages of Bored Piles

11. Guidelines on Safety of Lift Shaft Works: Volume 1 - During Construction Stage and
Before Handing Over to Lift Installation Contractor

12. Guidance Notes on How to Manage the Maintenance Works carried out by Registered Lift
/ Escalator Contractor

13. Guidelines on Safety of Site Vehicles and Mobile Plant

14. Reference Material - Guide to Smart Safety-related Technologies for Use in Construction
works

15. Reference Material - On Fatal Zone Management

16. Reference Material - CIC Design for Safety Management System for the Hong Kong

Construction Industry

17. Reference Materials on Construction Site Facilities for Workers

Statutory and Contractual Obligations (2025)
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18. Building Services Safety Handbook
19. Standard and Guide on Scaffolding Safety
20. Standard and Guide on Lifting Operation
21. Reference Material on Construction Safety Assembly
22. Reference Material on Temporary Works Management Plan
23. Reference Material on Hole Management
24. Work at Height Safety Handbook
25. Lifting Safety Handbook

The Contractor shall complete the project within the agreed budget and cannot charge the client
for additional costs incurred due to their own errors, negligence, delays, acts or omissions in

relation to any breach of or non-compliance with these Statutory and Contractual Obligations.

Consequences of Breach

If there is any non-compliance with the requirements, CIC reserves the right to charge the
Contractor for all additional costs as a result of any additional arrangement, financial loss,
damage or delays arising therefrom. CIC has the right to request the Contractor to take
corrective actions until the non-compliance or unfavourable operation is rectified by the

Contractor to the satisfaction of CIC with no cost or time implications.

CIC also has the right to suspend the works until the non-compliance or unfavourable operation
is rectified by the Contractor to the satisfaction of CIC with no cost or time implications. CIC
has the right to arrange additional resources directly (e.g. Manpower, plants, equipment and
materials) to rectify or facilitate the rectification for the non-compliance of the safety
requirements by the Contractor, CIC has the right to charge the Contractor for the costs such as

salary, associated administrative costs and related expenses arising therefrom.

In addition, where the statutory and contractual obligations are not performed by the Contractor
to the satisfaction of CIC, CIC reserves the right to terminate this Contract, and the Contractor
is not entitled to claim any compensation. The Contractor shall be liable for all financial loss or

expenses necessarily incurred by the CIC as a result of the termination of this Contract.

The Contractor shall be liable to any loss or damage so caused to CIC. CIC shall be entitled to

Statutory and Contractual Obligations (2025)
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recover in full from the Contractor forthwith. The Contractor shall also lose his right from

submitting quotations or tenders to CIC in the future.

The Contractor shall indemnify and keep indemnified the CIC against all losses, damages, costs
or expenses arising out of or in relation to any breach of or non-compliance with these Statutory
and Contractual Obligations by the Contractor, including but not limited to additional costs due

to price escalation, costs and expenses of re-tendering and other costs incurred.

Statutory and Contractual Obligations (2025)
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01 General Work Rules for Safety

a.

b.

Sandals should not be worn in the workplace any time.

Do not drink alcohol or take drugs while working.

Horseplay at work is prohibited.

Clean up the workplace before leaving.

Emergency evacuation route should not be obstructed at all time.
Always follow the correct working procedures.

Always know the emergency response plan for your workplace.

Whenever work-above-ground or working at height could not be avoided, suitable
working platforms should be provided and used.

When it is impracticable to provide a suitable working platform for working at height,
the use of full body safety harness with an independent anchorage or fall arresting is
only a last resort of fall protection when there is no alternative.

Always wear proper personal protective equipment (“PPE”) for the work task.
Never touch on live equipment without any protection.

Report any hazardous conditions including near miss case.

Do not use any machine or equipment unless you are properly trained.
Smoking is prohibited at indoors and construction site.

Specific training certificate should be obtained for work activities as required by
relevant legislation such as work in confined space or electrical work.

Keep fire exits, fire doors are not propped open, obstructed or otherwise disabled.

Carry out dynamic risk assessment (“DRA”) before each shift and take necessary
safety measures accordingly.

Stop work and redo dynamic risk assessment where any changes in the working
environment and / or original working procedures are identified.

01 General Work Rules For Safety (2025) 01-1
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02 Incident Reporting

a.

Contractors should provide one primary emergency contact number and one
secondary emergency contact number to the CIC’s Department Head, Premise
Owner and Safety Department, and these contact numbers should be reachable 24
hours.

If there is any accident, incident, near miss, occupational disease or dangerous
occurrence (as defined in Schedule 1 of the Occupational Safety and Health
Regulation (Cap 509)), Area in-charge of Contractor must notify the CIC’s
Department Head/Premise Owner responsible for the project immediately.

Area in-charge of Contractor shall report the incident to CIC’s Department
Head/Premise Owner within 10 minutes with detail of the incident/accident (e.g.
Location, Time, Description).

CIC's Contractors have the obligation to conduct necessary investigations of any
accident, incident or near miss caused by their work activities or their sub-
contractors' work activities. The preliminary investigation report should be
submitted to CIC within 24 hours after the occurrence of the incident. After the
thorough investigation, a detailed report should be composed to illustrate the
cause(s) and suggest recommendations to avoid reoccurrence.

Detailed Investigation Report should be submitted to CIC by the Contractor within
14 working days after the occurrence of the incident.

The Contractor has the obligation to suggest and implement necessary
improvement measures to prevent the reoccurrence of accidents, incidents or near
misses.

Following incident happened at the CIC’s premises, Contractor shall also report the

case to relevant governmental departments:

- *Dangerous Occurrence : Report to Labour Department in writing within 24

hours after the dangerous occurrence concerned.

- Death after the accident : Notify to Labour Department and the police station

nearest to the workplace orally or in writing within 24 hours after becoming

aware of the death and reported to Labour Department in writing within 7 days.

* Dangerous Occurrence:
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1. Thedisintegration of a revolving vessel, wheel, grindstone or grinding wheel that

is operated by mechanical power.

2. The collapse or failure of a lifting appliance (except the breakage of chain or

rope slings).

3. An explosion or fire that—

(@  causes damage to the structure of any workplace, or to any plant or

substance at a workplace; and

(b) prevents the continuation of ordinary work at the workplace.
4. An electrical short circuit or electrical failure of electrical plant that—

@ is followed by, or associated with, an explosion or fire; or

(b) causes structural damage to the plant,

being a short circuit, failure, explosion, fire or damage that stops the operation of

the plant or prevents it from being used.

5. An explosion of a receiver or container used for the storage at a pressure greater
than atmospheric pressure or of any gas or gases (including air) or any liquid or

solid resulting from the compression of gases.

6. A total or partial collapse of a roof, wall, floor, structure or foundation of

premises where a workplace is located.

7. A total or partial collapse of any overburden, face, tip or embankment within a

quarry.

8. The overturning of, or a collision with any object by—
@ a bulldozer, dumper, excavator, grader, lorry or shovel loader; or
(b) a mobile machine used for the handling of any substance in a quarry.
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h.  People should familiarize with emergency reporting procedure. When reporting

emergency by telephone, the following information should be provided:

e Exact location including the name of the building and room number

e The type of emergency

e Your name and contact number

e Thereporter should remain on phone until the emergency operator ends the call.
e Emergency evacuation procedure shall be developed and implemented.

e 24 hours emergency contact number.

i. The Contractor shall be liable to any loss or damage so caused to CIC in relation to
the incident as a result of any acts, omissions or breach of safety requirements by the

Contractors. CIC shall be entitled to recover in full from the Contractor forthwith.
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03 Safety and Health Inspection / Audit

a.

The purpose of site inspection is to identify any potential hazard in the working area
and implement adequate control measures to prevent accident. To ensure people
uphold the high safety standards, conducting self-inspection of the working
environment, plant, equipment and work behavior is highly recommended.

The inspection record should be kept for at least a year and available for auditing if
required.

Under Cap 59AF Factories and Industrial Undertakings (Safety Management)
Regulation, the proprietor or contractor of certain industrial undertakings (e.g.
construction site, factory or industry involving manufacturing process) are required
to develop, implement and maintain a safety management system which contains
different key process elements. They are also required to appoint a registered safety
auditor or reviewer to conduct a safety audit or review and submit the report with
improvement action plan to the Commissioner for Labour in accordance to the
legislative requirement. The audit report with improvement action plan should be
kept for at least 5 years. For details, please refer to “Code of Practice on Safety
Management”.

Any observation of unsafe situation should be immediately addressed and reported
to the Area in-charge of Contractor. All rectification work should be recorded in
report format and submitted to CIC.

CIC should have the right to assess Contractor’s working areas, including but not
limited to sites, offices and storage areas (including DG stores), for Safety and
Health inspections or audits whenever necessary.

If there is any non-compliance with the requirements, CIC reserves the right to
suspend the works until the non-compliance or unfavourable operation is rectified
by the Contractor to the satisfaction of CIC with no cost or time implications.

CIC has the right to arrange additional resources directly (e.g. Manpower, plants,
equipment and materials) to rectify or facilitate the rectification for the non-
compliance of the safety requirements by the Contractor, CIC has the right to
charge the Contractor for the costs such as salary, associated administrative costs

and related expenses arising therefrom.
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04 Emergency Programme

To well prepare for emergency situation, you are advised to work out the followings:

a.

In case you hear the emergency alarm bell or the broadcast message in CIC
premises regarding any emergency:

e Keepcalm;

Stop using the telephone lines for emergency;
e  Switch off electrical appliances if possible;
e Iftime permits, pick up your important personnel belongings;

e Follow the instructions of the emergency coordinator / fire marshal, go to the
nearest exit door and evacuate through the escape route to the designated
Emergency Assembly Area. WALK, DON’T RUN;

e  Don’tuse the lift;

e Report to the emergency coordinator / fire marshal and stay in the designated

assembly area for further instructions;

e Do not attempt any re-entry to your office premises until instruction has been
given by the CIC.

Emergency procedure should be developed to address different emergency

situations.

All personnel should familiarize with the procedure through training or regular drill.

Appropriate emergency equipment must be available and easily accessible at

workplace.

First aid facilities shall be provided and maintained in accordance with the statutory

requirement:

e For construction site, a separate first aid facility shall be provided and
maintained for every 50 workmen or part thereof employed on the site;

e  For the workplace other than construction site, a separate first aid facility shall

be provided and maintained for each 100 employers, or part of that number.

The location of first aid box shall be readily and easily accessible.
The first aid box shall be clearly marked “First Aid” and “2ZR”.
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h. At least 2 responsible persons shall be assigned to manage each first aid box and
the names of responsible persons of first aid box shall be affixed to it.

I. Responsible person shall check and maintain the first aid provisions regularly in
accordance to the requirement listed in the booklet “Hints on First Aid”.

J- Allfirstaid items are maintained in a serviceable condition, i.e. items are not expired
for use.

k.  Provision of emergency showers and eyewash units might be required if you use
hazardous substances for particular work activity. User shall be trained in the use of
and be made aware of the location of emergency equipment.

l. The type and quantity of items in the first aid box shall be specified according to
Appendix of “Hints of First Aid”. Here is the link to the relevant “Hints of First
Aid”(https://www.labour.gov.hk/tc/public/pdf/oh/HintsOnFirstAid.pdf)for

implementation:

m.  In case emergency help is called, CIC shall be informed immediately.
n.  In case emergency situation may potentially affect other parties and/or common

areas, CIC shall be informed immediately.
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05 Fire Safety

a.

J-

CIC prohibits smoking inside its facilities /premises unless within the designated
smoking areas reviewed without objection by Department Head and Premise
Owner. Violators will be asked to leave the premises.

Properly use the fire extinguishing equipment in dealing with the identified fire risk.

Applications against different fire sources

Types of fire Water agent Foam agent Carbon dioxide Dry powder

extinguishers agent
Categories
of fires

Category I:

ordinary fire T8
sources -

paper, cloth, './ >
wood, plastic, .
etc.

Category Il:

flammable
liquids or
gases -
solvents, fuels,

LPG, etc.

Category Il

Electrical
appliances -
motors,
electricity

switches, etc.

QQQH

Source: Fire Safety at Workplace — Occupational Safety & Health Council

A dry powder fire extinguisher (min 2kg) shall be provided to each site vehicle,
mobile plant and major equipment.

Access to exits, exit routes, fire equipment or prop open stairwell doors shall be
free of obstruction.

Flammable liquid and combustible material are easily ignited and thus shall be
properly stored with provision of suitable fire extinguishing equipment nearby.
Annual inspection of the fire service installation shall be arranged by approved
contractor under fire services department.

Hot work permit system shall be implemented for any welding or flame cutting and
grinding operation.

Unless CIC has approved the hot work permit application by the Contractor prior to
each hot work operation, the hot work operation is not allowed.

Fire warden shall be appointed to inspect the works area on completion of each
shift where the fire services system has been deactivated for the works.

All CIC premises users should participate in regular fire drills. Contractor in

05 Fire Safety (2025) 05-1



CONSTRUCTION
Contractor’s Safety Requirements SHEURTE™ COUmCa.

o BEXEE

construction site should arrange and conduct fire drill at regular interval.

k.  The distance between the highest point of stacked materials and sprinkler heads shall
not be less than 500mm, otherwise the normal operation of the sprinkler heads will
be affected. Generally speaking, a 500mm clearance below the sprinkler heads
should be kept free from any goods/obstacles.

l. Know the fire evacuation procedure and get familiar with routes of escape and
location of the muster point.

m. If there is any non-compliance with the requirements, CIC reserves the right to
suspend the works until the non-compliance or unfavourable operation is rectified
by the Contractor to the satisfaction of CIC with no cost or time implications.

n.  CIC has the right to arrange additional resources directly (e.g. Manpower, plants,
equipment and materials) to rectify or facilitate the rectification for the non-
compliance of the safety requirements by the Contractor, CIC has the right to
charge the Contractor for the costs such as salary, associated administrative costs
and related expenses arising therefrom.

0.  The Contractor shall be liable to any loss or damage so caused to Construction
Industry Council in relation to the fire incident as a result of any acts, omissions or
breach of safety requirements by the Contractors. Construction Industry Council
shall be entitled to recover in full from the Contractor forthwith.
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06 Personal Protective Equipment (PPE)
a.  Use of PPE is the last resort when other hazard control measures cannot eliminate
all hazards.
b.  Appropriate PPE should be properly selected and provided when performing certain

activities or working in designated areas.

Type of Protection Example of PPE

Head Protection Safety Helmet with Y-chin Strap

Eye Protection Safety Goggle, Face Shield, Welding Goggle
Hearing Protection Ear Muff and Plug

Safety Gloves (Cut Resistance, Thermal and Chemical
Protective Gloves etc.)

Foot Protection Safety Shoes, Safety Boots

Skin Protection Lab Coats, Safety Gloves

Face Mask for Particles (N95, half face mask with filter
etc.), Respirator with Cartridge for Chemicals

Fall Protection Safety Harness, Fall Arrester, Double Lanyard

Hand Protection

Respiratory Protection

c.  All PPE should comply with the relevant statutory requirement/ specification or an
equivalent standard acceptable to fulfill mandatory requirement of international
safety standard.

d.  All PPE should be regularly inspected for performance and maintenance in good
working conditions. Any defective or expired PPE should not be used and be
replaced immediately.

e.  Adequate training should be provided to personnel on inspection and use of the
PPE.

f.  All PPE should be provided with appropriate accommodation for storage when it is
not in use.

g. In terms of Construction Site and where undertaking Construction Works, all
persons shall wear Safety Helmet with Y-chin Strap, safety shoes and high
visibility vests.

h.  Follows the rules of premise owner and instruction of CIC to use proper PPE for
where not defined as a construction site (e.g. training grounds and event venues).

I. Department head / premise owner will stop work if appropriate PPE is not used.
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07 Housekeeping

a.

Conduct daily and weekly housekeeping exercises to maintain a safe environment

for working on the workplaces.

Ensure all workers tidy up and remove rubbish, scrap material and superfluous
material from their working areas after every shift.

In addition to daily tidying, a comprehensive housekeeping exercise should be
implemented by all workers of Contractors and their Subcontractors under the
supervision of Contractor’s Area of in-charges on the last working day of each

week.

Full implementation of “5S” for good housekeeping practice in workplaces, which
includes five complementary principles of “Organisation”, “Neatness”,
“Cleanliness”, “Standisation” and “Discipline”. Please strictly implement the “5S”
in accordance with the following “Good Housekeeping DIY Kit” (Here is the link:
https://www.oshc.org.hk/oshc_data/files/trgkit/2016/CB020E.pdf)

@ What are the '55'? / N
IRENe

58" symbolizes a proven and practically effective tool for good housekeeping practice in
workplaces. It is originated in Japan and five Ji terms i with
the letter "S”, namely "Seiri, Seiton, Seiso, Seiketsu and Shitsuke", which mean “Organization,
Neatness, Cleanliness, Standardization and Discipline”.

The *1S" - Organization - requires sorting and disposal of all items placing in the workplace.
The "2S" - Neatness - identifies location and quantity for storing in accordance with the
special features of certain items, such as weight, quantity of use, expiry date and also
demands orderly arrangement for better retrieval and return. The "3S" - Cleanliness - means
and all things or to be kept in a clean and well-functioning
condition. The *4S" - Standardization - enforces the results of the first three "S"s by setting
up guidelines and procedures The "5S8" - Discipline - enhances the employees' initiative
in active ici in a good by applying the 5S principle to all levels
of their work condition, so that they will enjoy their own fruits.

486, oy 2ie jeum

Each S has its own special features; nevertheless, all of them are tightly linked. Housekeeping
of workplaces can follow the sequence of 15-4S-5S,

2S-4S-58, or 35-4S-5S. Effective 4
Organization facilitates a 3 - 3 I
D
° c 3 _
emplo

well-knitted storing system,

in addition to a regularly clean
and tidy environment, high
standard housekeeping
is able to be achieved.
With a final touch of
repeated practices and
experience references,
a set of good work
habit and safety
culture is established.
Thisisin fact a
complete sample of
the 15-28-35-4S-58
model. It can be noted
that the fourth "S" -
Standardization - is the
backbone of the 5S principle,
that means it is the foundation
on which the first three "S"s
rely and also the prerequisite
for the fifth S.

o Standardisation

*Standardise and systemise the housekeeping work.”

DIY Kit for Good Housekeeping 72

Source: Good Housekeeping DIY Kit - Train. Kit — Occupational Safety & Health Council (Please click: HERE to browser)
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Temporary cords or hoses shall be hung at reasonable height level when routed

across aisles.

Stack and store all materials and equipment at a designated location. Material
should be evenly and securely stacked to prevent from sliding, falling or collapsing.
Heavy object should generally be stacked close to the ground to create a stable base

with lower center of gravity.

All materials shall not be stacked over 2m height.

No one should be allowed to climb onto or from stacked materials.

Keep clear from obstruction at all workplaces, passageways and stairways.
Clean up spillage of liquid or other substances to eliminate slip and fall hazard.

Fence off all the material stacking areas and storages by barriers properly and
appropriate warning notices shall be displayed thereon.

Protect and fence off sharp objects and other material. Remove all protruded

objects if possible.

Regular inspect, clean and repair all equipment and tools. Remove damaged

equipment and tools.
Sanitary facilities should be kept clean.
Inspect the workplace regularly to assure its tidiness.

Department Head or Premise Owner has right to suspend the works (all or partially)

until the contractor has improved the housekeeping upon their satisfaction.

When machinery is being stripped for maintenance or repairs, plant components or

parts should be stored in a neat and tidy manner.
Dust Control:

Implement appropriate dust control measures, such as using dust nets, water
spraying systems, or other dust suppression equipment, to reduce dust on the

construction site.
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Provide workers with suitable PPE, such as suitable mask and goggles to protect

them from health risks.

Regularly clean dust with vacuums from the construction site / works areas,

especially in high-dust areas at least 3 times a day to maintain good air quality.

Materials shall be properly covered by tarpaulin or dust nets in material stacking

areas and storages.

Regularly monitor and evaluate dust levels on the construction site and adjust dust

control measures as needed.

If there is any non-compliance with the requirements, CIC reserves the right to
suspend the works until the non-compliance or unfavourable operation is rectified

by the Contractor to the satisfaction of CIC with no cost or time implications.

CIC has the right to arrange additional resources directly (e.g. Manpower, plants,
equipment and materials) to rectify or facilitate the rectification for the non-
compliance of the safety requirements by the Contractor, CIC has the right to
charge the Contractor for the costs such as salary, associated administrative costs

and related expenses arising therefrom.
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08 Manual Lifting / Material Handling

a.  For handling of load over 16kg, conduct manual handling operation assessment by
a competent assessor.

b.  Provide adequate and suitable training to the manual handling operators.

c.  Consider the characteristics of the task, loads, working environment, individual
capabilities and other factors before carrying out manual handling operation.

d.  Use suitable accessories or mechanical aids in avoiding or relying on the manual
handling operation whenever required.

e.  Anindividual should not lift, lower or carry loads over 55kg without mechanical
aids.

f.  Usethe correct manual handling operation technique:

b At the beginning, stand
closely to the object.
Stand steadily first, and

then separate the feet by
the sides of the object,

é Lift the heavy object
by the strength of
the legs. Stand up
slowly until the

upstanding position
is restored.

@ Grasp the object tightly
and close to the body.

Squat down, diverge t\
the legs a bit, keep —
the back straight and
bend the knees.
A

&Grasp the object tightly; =2

make sure that it would

not slip off the hands.

$ Take a breath; inflated N | V4
lungs help to support

the backbone.

The lifting should be
smooth and never jerk
the object up. Turn with
the feet, not the waist.

Source: General Safety Instructions for Manual Handling — Occupational Safety & Health Council (Please Click: HERE)
g. For proper manual lifting / material handling, refer to “An Employee Guide to

Manual Handling Operation” and “Guidance Notes on Manual Handling

Operations”.

08 Manual Lifting / Material Handling (2025) 08-1


https://www.oshc.org.hk/oshc_data/files/leaflets/2016/CL479E.pdf

"I consTRUCTION
o/ INDUSTRY COUNCIL

‘ ) BEXHE

Contractor’s Safety Requirements

09 Display Screen Equipment

a.  Anemployee would be a “DSE User”, if he, by the nature of his work, is required to
use display screen equipment almost every day — (i) continuously for at least 4 hours
during a day; or (ii) cumulative for at least 6 hours during a day.

b.  Work with DSE is subject to the requirements under Occupational Safety and Health
(Display Screen Equipment) Regulation in Hong Kong.

c.  Perform arisk assessment of a workstation in the workplace before it is first used by
users and review the assessment if there has been a significant change in the
conditions of the previous assessment or in the workstation.

d.  Take appropriate steps to reduce any risk identified in a risk assessment to the lowest

extent as is reasonably practicable.

A Comfortable viewing angle, e.g. 15° - 20
B Comfortable viewing distance,

e.g. 350 - 600mm for text of normal font size
C Forearm and arm at about right angle
D Adjustable back rest
E Adjustable seat height
F Firm foot rest if required
G Adequate knee clearance
H Wrist rest if required
| Screen at right angle to line of sight
] Adjustable document holder
K Wrist kept straight or at most slightly inclined
L Screen support adjustable for rotation and tilting
M Adjustable table height preferable

N Rounded or scrolled edge seat pad

Source: A Guide To Work With Computers — Occupational Safety and Health Branch, Labour Department (Please Click: HERE)

e.  An employer shall provide with necessary safety and health training in the use of
workstations.

f. For more information, please refer to “Code of Practice for Working with Display
Screen Equipment” and “A Health Guide on Working with Display Screen

Equipment”.
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10 Electrical Safety

a.

K.

10 Electrical Safety (2025)

Live work should be avoided unless absolutely necessary. Where live work is
unavoidable, adequate precautions as stipulated in “Code of Practice for the
Electricity (Wiring) Regulations” published by the Electrical and Mechanical
Services Department (EMSD) shall be taken to avoid danger for work involving
the handling of energized parts or working within touchable distance, direct or
indirect, of energized parts.

The Contractor shall use cordless or battery-powered hand tools wherever
practicable. If it is not practicable to use battery-powered hand tools, the
Contractor shall ensure all power hand tools are double-insulated and operated at
110V or lower voltage.

All power hand tools shall be checked, inspected and maintained in safe working
order by a competent Registered Electrical Worker (REW) regularly.

All power handheld / portable tools shall be tested by REW on quarterly basis.
The test shall include functional test, protective conductor continuity test, polarity
test and insulation test. After test, all tools and equipment shall be registered and
recorded. ldentification labels (with color code system as lifting gear) showing
the registration number, type of tool, name of owner and date of test shall be
affixed to the tools.

Conductors shall be hung up to at least 2m off ground (clear height).

Mechanical interlock devices shall be installed at the sockets 63A or more to
prevent flashover during socket connection or disconnection of energized
equipment.

Sockets and plugs shall comply with the protection class corresponding to the
circumstances of use for both Indoor and outdoor are IP67.

For power strip, each socket of power strip shall be protected with a circuit
breaker of rating not more than 16A. The whole power strip shall be further
protected by a circuit breaker of rating not more than 16A and with a Residual
Circuit Breaker (RCD) at setting 30mA.

220V and 380V power strip is prohibited.

Ensure the portable electrical equipment is protected against leakage of current,
such as double insulation, earth leakage circuit breaker (ELCB) or residual current
circuit breaker (RCCB). Where residual current device is used, the function should

be checked at regular intervals. Notice of “Press to test at least quarterly fx/)'&F
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= {8 B 5 M5 should be permanently fixed at or near a residual current

device.

l. Never leave any operating battery charger unattended. Overnight charging is not
recommended.

m. Do not leave electrical appliances turned on overnight unless the appliances are
designed to be left on (e.g. freezers, network servers).

n.  All general electrical installations should be properly installed and maintained in
good working order by competent persons, e.g. Registered Electrical Worker.

0.  All wiring should be installed and maintained in a safe condition according to
specification or regulation.

p.  All exposed electrical conductors should be properly insulated, covered or
segregated to prevent contact by any person.

g. Nodamaged or faulty switches, plugs, joints, fuses, boxes wiring or distribution
boards shall be used.

r. Access to the switchboard should be restricted to authorized electricians only.

s.  The following general safety practices shall be observed for work on electrical

equipment:

. Check before Act — The scope of work and relevant circuit should be
checked before starting any electrical work. Suitable lighting and

adequate illumination should be provided for the workplace. The

condition of tools and instruments should also be checked before carrying out
electrical work.

. Isolate and Lockout — The circuit /equipment under maintenance should
be isolated as far as practicable. The relevant isolator should be locked
out. A suitable warning notice should be placed close to the isolator.

. De-energize — The circuit/equipment to be worked on should be checked
to ensure that it is dead.

. The workplace should be kept clean and tidy.

. Keep hands away from any circuit or equipment or extraneous
conductive parts that are not being worked on.

. Unauthorized people should not stay in the workplace.

. The requirements stated in any related safety procedures and checklists
should be followed.

. Electrical installations, including but not limited to those newly installed,

maintained, repaired or tripped under fault conditions, should be
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properly inspected and tested prior to energization.

t. Lockout-Tagout (LOTO) shall be performed to ensure that electrical equipment is
properly shut off for work:

. Lock off the power source by using the integral lock of the switch or
switchboard, or by using separate padlock. The key of lock should be
securely kept and controlled.

. If the switch cannot be locked off physically, control of accidental
access to the switch should be exercised by locking off the switch room,
fencing off the switch, etc.

. Warning notice, signs and tags should be put on the lock / switch to
prevent interference of the switch.

. “CAUTION—EQUIPMENT UNDER REPAIR” and “/|\(y — 23 EfF
& and/or “CAUTION—MEN AT WORK ( /0y — TAZiEf7 )
and/or “ELECTRICAL WORK IN PROGRESS, KEEP POWER OFF
(BB TAE#EfTH » V)Z775EREER ) in legible letters and characters
each not less than 50 mm high, displayed at or near the electrical
equipment and at the isolating device associated with the equipment is
acceptable.

u.  Where temporary power is required to use in a workplace, Temporary Power
Management Plan shall be submitted to CIC for review without objection prior to
the commencement of works.

v.  The notice on treatment for electric shock published by the Labour Department
shall be displayed in all parts of the premises where electricity is generated,
transformed, or used and at such other places on those premises.

BFBZ  oueren - RETRUERD ELECTRIC N

RESCUE AT ONCE — DELAY' IS FATAL

Source: Poster - Electric Shock, Labour Department (Please Click: HERE)
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w. Electrical work should only be carried out by qualified electricians e.g.
Registered Electrical Worker who are competent to the class of work to be
performed.

X.  All temporary distribution boards should be locked; the name and contact
information of responsible electrical worker and statutory warning notice should
be displayed at distribution board.

y.  Toconfirm the electrical installation is safe and complying with the statutory safety
requirements, the registered electrical worker or contractor should sign work

completion certificate (Form WR1) and issue it to the premises owners after

completion of the electrical installation or any work subsequent to repair, alteration
or addition to an existing installation. This should be done before the installation
IS energized.

z. If the electrical installation is subdivided into more than one part and individual
parts are not inspected and tested by the same registered electrical worker, a single
certificate (Form WR1) can only be issued and certified by registered electrical
worker provided that he or she has received appropriate certificates (Form

WR1(A)) signed by other registered electrical workers for the individual parts.

ab. Periodic inspection and examination of the fixed electrical installation should be
arranged in accordance with the Code of Practice for the Electricity (Wiring)
Regulations. A test certificate (Form WR2) should be obtained after completion

of periodic testing for the electrical installation.

Types of premises Frequency

A. Places of public entertainment (e.g. cinema)

B. Premises for the production or storage of
dangerous goods (e.g. DG store) At least once every,

C. Premises with a high voltage fixed electrical | 12 months
installation (exceeding 1000V root mean square

alternating current between conductors)
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D. A hotel, a hospital, a nursing home, a school, an
institution, or a child care centre

E. Afactory with an approved loading exceeding 200A | At least once every

F. Premises including commercial or residential unit | 5 years
and building with an approved loading exceeding
100A

ac. If there is any non-compliance with the requirements, CIC reserves the right to
suspend the works until the non-compliance or unfavourable operation is rectified

by the Contractor to the satisfaction of CIC with no cost or time implications.

ad. CIC has the right to arrange additional resources directly (e.g. Manpower, plants,
equipment and materials) to rectify or facilitate the rectification for the non-
compliance of the safety requirements by the Contractor, CIC has the right to
charge the Contractor for the costs such as salary, associated administrative costs

and related expenses arising therefrom.
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11 Chemicals And Hazardous Substances

a.

Inventory list of all hazardous chemical substances should be developed and updated
regularly.

Periodic review of inventory list should be conducted.

Use appropriate material of container to store chemical substance. All containers
should be properly identified by proper labels and signs. Information contained in
the labels shall be bilingual, i.e., in English and Chinese.

A relevant Safety Data Sheet (SDS) in either English or Chinese should be provided
for every hazardous chemical substance used.

Storage or conveyance of hazardous chemical substances shall comply with the

relevant legislations:

Dangerous Goods Ordinance (Cap. 295)
F&IU (Dangerous Substances) Regulations (Cap. 59AB)
F&IU (Carcinogenic Substances) Regulations (Cap. 59AA)

Storage of hazardous chemical substances shall not exceed the allowable maximum
quantity as stipulated by Dangerous Goods Ordinance (Cap. 295). Dangerous goods
(DG) license is required if stores, uses or conveys hazardous chemical substances in
excess of its individual exempt quantity or the aggregated quantities of the specific
class of DG. Chemical users should refer to the Hong Kong Fire Safety Department
website at https://es.hkfsd.gov.hk/dg/en/ for most updated information on exempt
quantity for particular hazardous chemical substance.

The general condition of storage area of hazardous chemical substances should be
as follow:

e well ventilated;

e located at a suitable distance from the public places and other hazardous

materials;
o different categories of substances are to be stored separately;

e appropriate warning signs should be affixed to the outside of the store.

11 Chemicals And Hazardous Substances (2025) 11-1
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h.  Persons who require to handle and / or use, or supervise the handling and / or use of
hazardous chemical substances should be properly trained in the handling of the
substances, and have a knowledge of the potential hazards and the emergency
procedure for handling substances.

I. The wearing of PPE, e.g. gloves, safety goggles, etc. is essential if close contact
with hazardous chemical substance is required.

J. Do not leave any chemicals unattended and left container open without use;
Chemical should be stored inside cabinet instead.

k. A hazardous chemical substance should never be mixed with another material
without a complete knowledge of any possible chemical reaction between the two.

l. Flammable chemical substance shall not be applied onto live electrical apparatus and
its proximity or naked flame and its proximity.

m. Good ventilation should be maintained when flammable or volatile chemical
substance is to be used.

n.  Emergency response plans including information of emergency contact numbers
and / or contact person should be established based on the risks of the hazardous
chemical substances being evaluated.

0. Chemical waste producer is required to be registered with Environmental
Protection Department.

p.  Chemical wastes shall be collected by the registered chemical waste collector. Do
not throw chemical waste as general refuse.

g.  If there is any non-compliance with the requirements, CIC reserves the right to
suspend the works until the non-compliance or unfavourable operation is rectified
by the Contractor to the satisfaction of CIC with no cost or time implications.

r. CIC has the right to arrange additional resources directly (e.g. Manpower, plants,
equipment and materials) to rectify or facilitate the rectification for the non-
compliance of the safety requirements by the Contractor, CIC has the right to
charge the Contractor for the costs such as salary, associated administrative costs

and related expenses arising therefrom.
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12 Compressed Gas Cylinders

a.

k

12 Compress

All gas cylinders shall:
- be labeled or marked to identify contents and properly stored;

- not be stored in exits or egress routes, damped areas, near salt or corrosive
chemicals, fumes, heat, or where exposed to weather;
- be stored within a well-ventilated areas;

- be properly stored by grouping together in racks or banks with individual chains
to secure them in an upright position;
- be kept away from all flammable, combustible or incompatible substances;

- not be dragged or physically carried. Move cylinders with a hand truck designed
for the transport of cylinders. Cylinders caps shall be secured during transport;
To prevent chemical reactions, cylinders with dis-similar contents shall not be
grouped together.
A person must not use a pressure receptacle for containing any Class 2 dangerous
goods unless the receptacle is of a type approved by the Director of Fire Services.
Close valves when cylinders are idle, empty or moved. Valve protection caps should
be in place when cylinders are moved or stored.

Release residual gas pressure from the hoses after the valve is turned off.

Shall not store compressed gas cylinder exceeding the allowable maximum limit as
stipulated under Dangerous Goods (Application and Exemption) Regulation 2012
(Cap. 295E).

Dangerous goods license is required if stores, uses or conveys dangerous goods in
excess of its individual exempt quantity as specified under Dangerous Goods
(Application and Exemption) Regulation 2012 (Cap. 295E)

Transportation of compressed gas cylinder in passenger lift is prohibited.
Transportation must be by service lift only after registration with CIC.

Regulators, hoses, and torch assemblies shall be in working order and checked for
leaks prior to initial use or installation. If a leak develops, remove the cylinder to a
safe location outside the building and report the case to CIC, premise owner and
government authorities if needed.

Cylinders must be only of types approved by the Authority with (for permanent and
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liquefied gases) approved examination and testing of cylinders within the preceding
5 years and (for dissolved gases) approved examination within the preceding 12
months.

l. If there is any non-compliance with the requirements, CIC reserves the right to
suspend the works until the non-compliance or unfavourable operation is rectified by
the Contractor to the satisfaction of CIC with no cost or time implications.

m. CIC has the right to arrange additional resources directly (e.g. Manpower, plants,
equipment and materials) to rectify or facilitate the rectification for the non-
compliance of the safety requirements by the Contractor, CIC has the right to charge
the Contractor for the costs such as salary, associated administrative costs and related

expenses arising therefrom.
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13 Hot Work (Electric Arc Welding, Gas Welding And Flame Cutting)

If hot work shall be performed, it is CIC’s requirement that Contractor shall prepare and

submit method statement and risk assessment to CIC (for works within premises of CIC). The

assessment shall include evaluation of other work in the vicinity that has the potential to create

hazard. Hot work permit shall be granted from CIC and the precautionary measures shall be

checked by the Contractor (applicable to construction site) before carrying out the activity.

o o

@

Risk assessment shall be carried out by competent person with implementation of
hot work permit system for carrying out hot work activities.

Factors to be considered in assessing risk include the gas supply system, working
environment, particular of the works, size and shape of the workplace.

Verify hot work equipment is in proper working order.

All sources of flammable/ combustible substance should be isolated/ kept away.
Provide suitable ventilation system.

Firefighting equipment, e.g. portable fire extinguishers, fire blankets, sand buckets,
etc., should be provided.

Use non-combustible or flameproof shields to protect nearby personnel from direct
rays of welding arcs.

Any person carrying out hot work activities should be properly trained for use of
the relevant equipment.

Equip gas cylinder with suitable flashback arrestor and non-return valve.

Wear proper PPE such as safety goggles, protective clothing, welding apron with
sleeves or long sleeves welding uniform, insulated welding gloves, safety masks/
face shield and safety shoes.

For manual electric arc welding, the workpiece should be earthed.

Place the welding transformer and regulator outside the confined space where
practicable for electric arc welding operation in a confined space.

Ensure that slag, sparks and workpiece are completely cooled down before leaving
the work area.

Fire warden shall be appointed to inspect works area on completion of shift.

Where arc welding is being conducted, fire retardant screens are to be erected to
protect persons in the vicinity of the work, including vehicles and pedestrians, form

injury due to sparks.
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p.  Refer to “Code of Practice: Safety and Health at Work for Gas Welding and Flame
Cutting”, and “Code of Practice: Safety and Health at Work for Manual Electric Arc
Welding” for more information.

g. If there is any non-compliance with the requirements, CIC reserves the right to
suspend the works until the non-compliance or unfavourable operation is rectified
by the Contractor to the satisfaction of CIC with no cost or time implications.

r. CIC has the right to arrange additional resources directly (e.g. Manpower, plants,
equipment and materials) to rectify or facilitate the rectification for the non-
compliance of the safety requirements by the Contractor, CIC has the right to
charge the Contractor for the costs such as salary, associated administrative costs
and related expenses arising therefrom.

s.  The Contractor shall be liable to any loss or damage so caused to CIC in relation to
the fire incident as a result of any acts, omissions or breach of safety requirements
by the Contractors. Construction Industry Council shall be entitled to recover in

full from the Contractor forthwith.
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14 Boiler And Pressure Vessels

a.  The owner of a new boiler, air receiver or pressure vessel shall, not less than 30 days
preceding the day on which it is intended to be used, apply to the Boilers and Pressure
Vessels Division of the Labour Department for registration (Form 3).

b.  Every boilers and pressure vessels shall be examined by a boiler inspector / air
receiver inspector periodically (Boiler: every 14 / 26 months, depends on the type of
boiler and period of boiler usage; Air receiver / Steam receiver: every 26 months).
After extensive repair or change of premises, the boiler / pressure vessel shall be
examined by inspector again. A certificate of Fitness (Form 1 for a steam boilers/
Form 2 for pressure vessel other than a pressurized fuel container) should be issued
by the inspector in accordance with ordinance.

c.  The certificate of fitness shall be kept in premises / location at which boiler or
pressure vessel is installed.

d.  All boilers and pressure vessels shall be identified and numbered. Test pressure and
maximum permissible operating pressure shall be marked on the boiler and pressure
vessel.

e.  No boiler or steam receiver shall be operated except under the direct supervision of
a competent person whose certificate of competency certifies that he is competent to
operate all classes or types of boiler and steam receiver / competent to operate boilers
or steam receivers of the class or type in question.

f. No boiler or pressure vessel shall be operated at a greater pressure than the maximum
permissible working pressure specified in the latest certificate of fitness.

g.  Nobody shall be allowed to remove the lead seal of the safety valve or attempt to
adjust the setting of the safety valve to increase the steam pressure.

h.  Incase an accident happens to a boiler or pressure vessel or its accessories with the
risk of loss of life or property damage, the boiler or pressure vessel must be shut
down immediately. The owner should report the accident to the Boiler and Pressure
Vessels Division within 24 hours.

I. Refer to “Chapter 56 — Boiler and Pressure Vessels Ordinance” and “Code of Practice
for Owners of Boilers and Pressure Vessels” for more information. Other
publications are available on the website of the Labour Department:
https://www.labour.gov.hk/eng/public/content2_10.htm .
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15 Working at Height and Work-above-ground

a.

The contractor shall provide the following equipment for working involving a

possible fall of:
2m or more:

- Working platform shall be provided with guardrails and toe boards with

reference to Construction Sites (Safety) Regulations Schedule 3 Part 5 & 6.

- The use of fall prevention and arrest systems shall be considered as last line of

defense after conducting risk assessment.

- The height to least base dimension ratio of the mobile scaffolding without

outriggers shall not be more than 3.

Less than 2m but more than 900mm:

- Light-duty working platforms such as Hop-up platform or Step platform shall
be used with guard rails.

- The height of Hop-up platform and Step platforms shall not be more than 1.2m

and 1.8m respectively.

Less than or equal to 900mm:

- Hop-up platform, Step platform or other means of support may be used.
Working platforms shall either be closely boarded, planked or plated. Every board
or plank forming part of the working platform shall be:

i. Wider than 200mm and thicker than 25mm; or

ii. Wider than 150mm if it is thicker than 50mm

When it is impracticable to provide a suitable working platform for working at
height, the use of full body safety harness with an independent anchorage or fall
arresting is only a last resort of fall protection when there is no alternative

equipment should be provided.

Working platforms shall be at least 400mm wide. For use as a passage of transporting

materials, the working platform must be at least 650mm wide.
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g.  Working platforms shall be provided with a guardrail to a height of 900mm to
1150mm and an intermediate guardrail to a height of 450mm-600mm.

h.  Toe-board shall be at least to a height of 200mm to prevent materials falling from
the working platform.

I. Use of mobile platform of more than 4m height shall be jointly approved by
Contractor Safety Officer.

J. Any scaffold more than 6m in height shall not be fitted with wheels.

k.  Scaffolds shall be fitted with stair access instead of straight ladders for access to
working platforms with width more than 1m and height more than 2m where
practicable.

l. Inspect fall protection equipment before use.

m.  Wear safety helmets with chin straps when working at heights.

n. Do not perform overhead work when there is a danger of falling objects striking a
person below. Isolate such work areas with barriers.

0.  Throwing or dropping tools and equipment is prohibited.

p.  Ladders should not be used for working at height of 2 meters or more.

Figure 1: Step Platform Figure 2: Hop-up Platform Figure 3: Mobile working
platform

g.  For floor opening with either length of either side is over 800mm and the other side
is more than 400mm, double rigid fencing with toe-board is required. For floor
opening not subject to the size limit above, a securely fixed cover shall be provided
or alternative measures (e.g. bolt, kicker or stopper at the back of plate with
warning sign on the top) shall be taken to prevent the cover from accidental
displacement.

r.  The thickness of timber and steel plate shall be more than 25mm and 5mm
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s.  Timber and rope are not allowed to be act as Floor Edge Protection.

t. Where falsework is being erected, alerted or dismanlted, the contractor shall
develop the safe work procedures on erection, alteration and dismantling of
falsework and erection of slab formwork.

u.  Staircase access tower shall be provided for ascending and descending during

erection and dismantling of the falsework. Climbing on falsework is not allowed.

v.  The falsework shall be fully decked on the last platform and the last fully decked
platform should be erected so that the workers can use it as a working platform for
erection and adjustment of head jacks and slab formwork. Head jack should not be

placed without full planking.

w. If there is any non-compliance with the requirements, CIC reserves the right to
suspend the works until the non-compliance or unfavourable operation is rectified

by the Contractor to the satisfaction of CIC with no cost or time implications.

X.  CIC has the right to arrange additional resources directly (e.g. Manpower, plants,
equipment and materials) to rectify or facilitate the rectification for the non-
compliance of the safety requirements by the Contractor, CIC has the right to
charge the Contractor for the costs such as salary, associated administrative costs

and related expenses arising therefrom.
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16 General Safety Precaution Of Using Ladder

a.  Wooden ladder and A-shape ladder shall not be used in CIC premises.

b.  Ladders are intended for access to heights only. When the provision of a
suitable working platform is not reasonably practicable. The Contractor

shall establish and implement a permit system on their safe use.
c.  Check the ladder before use and maintain record on a comprehensive checklist.

d.  Ladders with broken steps or rails, missing anti-slip feet, or other
defects are prohibited.

e.  Fiberglass ladder should be used for any electrical work.

f. Facing the ladder and maintain a three-point contact with it when climb up or down.
g.  Place ladder on flat and firm level ground with non-slippery surface.

h.  Haul materials with a rope rather than carry up by ladder.

i Only one person uses ladder at a time.

J. Place the ladder on a 1:4 ratio of setback distance to height.

k.  Keep at least 1 meter above the landing point.

l. If there is any non-compliance with the requirements, CIC reserves the right to
suspend the works until the non-compliance or unfavourable operation is rectified

by the Contractor to the satisfaction of CIC with no cost or time implications.

m.  CIC has the right to arrange additional resources directly (e.g. Manpower, plants,
equipment and materials) to rectify or facilitate the rectification for the non-
compliance of the safety requirements by the Contractor, CIC has the right to
charge the Contractor for the costs such as salary, associated administrative costs

and related expenses arising therefrom.

16 General Safety Precaution Of Using Ladder (2025) 16-1



CONSTRUCTION

Contractor’s Safety Requirements INDUSTRY COUNCIL

o BEXEE

17 Scaffolding Safety

a.

Erection, alteration and dismantling work of scaffold must be carried out by
competent persons and trained workmen.

A competent person of bamboo scaffolding and metal scaffolding should receive
training and have practical experience as required in the “Code of Practice for
Bamboo Scaffold Safety” and “Code of Practice for Metal Scaffolding Safety”.
Wear safety harness and attach lanyard to an anchorage point or independent lifeline
with fall arrester for the scaffolding work.

Working platforms shall be provided with a guardrail to a height of 900mm to
1150mm and an intermediate guardrail to a height of 450mm-600mm.

Toe-board shall be at least to a height of 200mm to prevent materials falling from
the working platform.

The scaffold should be erected on a firm and stable ground.

Inspection on the scaffold should be arranged and conducted by the competent
person before being taken into use for the first time, after substantial
addition/alteration, at intervals not exceeding 14 days, and after exposure to
adverse weather conditions every 14 days with completion of the statutory
inspection form (CSSR Form 5).

Fence off the working area with display of warning notice.

No throwing or tipping of scaffolding material from height.

A contingency plan for adverse weather shall be prepared. Inspection of the
scaffold is required after adverse weather.

Construction and planking arrangement of metal scaffolding should be in
accordance with the technical requirement of manufacturer’s instruction and “Code
of Practice for Metal Scaffolding Safety” published by Labour Department.

Any setting of scaffold that may affect the structure of the building shall seek prior
approval from CIC.

Design and calculation report signed by Registered Professional Engineer shall be
submitted to CIC. Please comply with the requirements stated in the “Code of
Practice for Metal Scaffolding Safety”.

The Contractor shall not use “bamboo” for scaffolding and staging without the

prior consent of CIC.
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18 Mobile Elevating Work Platforms (MEWPs)

a.

Select a suitable MEWP to ensure that its safe working capacity, height and

specifications are appropriate for the work.
Safe work methods and procedure for the operation are required.

Before the operation of MEWP, operators should have received appropriate

training and be familiar with the operation for that specific model of MEWP.

At the beginning of each shift, dynamic risk assessments should be conducted to
evaluate the workplace conditions, including openings, steep slopes, overhead

obstacles and traffic conditions; and

Physical and functional checks for the MEWP to ensure that the MEWP is in safe

working condition.
Ensure that ground conditions are suitable for the operation of MEWP.

A MEWP with its associated critical parts (e.g. boom, hydraulic cylinders, support
structure and condition of tyres) should be regularly inspected, tested, and properly
maintained in accordance with the manufacturer’s instructions in order to ensure it

Is in safe working condition at all times.

Workers working on the MEWP shall wear a suitable safety harness with its

lanyard anchored to a specified anchorage point of the MEWP.

Ensure that hand and foot controls are not obstructed.

Maintain slow speed while travelling or moving a MEWP.

Do not override any controls, including its safety devices.

Suitable guardrail and toe-boards should be provided on the working platform.

The machine should be fitted with an effective lock-on brake or other means to
hold the unit on the maximum slope it is designed for while loaded with its safe

working load.
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n.  Secondary Guarding Device (“SGD”):
All MEWPs used on site shall be fitted with SGD unless approved by CIC. SGD is
an equipment fitted to a MEWP intended to reduce the risk of entrapment. SGD

could be in form of physical barriers or smart devices such as proximity sensors.
SGD could either be a build-in feature of MEWP, integrated with MEWP, supplied
by MEWP manufacturer or a third-party product.

Physical Barriers: To be fitted around the basket of MEWP with adequate strength

to eliminate the entrapment hazards. It shall be able to restrict further movement of
MEWP once SGD hits any obstacles in the vicinity of MEWP.
Smart Devices: To fit one or more than one proximity sensor(s) at MEWP for

detecting any obstacles around MEWP and overhead. A visual and/or audio
warning signal shall be issued to alert the operator and/or workers on MEWP if the
distance between the operator and/or workers on MEWP and any obstacles around

MEWP or overhead is less than 500 mm or other specified distances.

In case the SGD is not a build-in feature of MEWP or the manufacturer is not liable

for the installation of such SGD, the Contractor shall be liable for the installation.

Figure 1: Secondary Figure 2: Secondary Figure 3: Secondary
Guarding Device — Guarding Device — Guarding Device —
Physical Barriers Physical Barriers Smart Devices

If there is any non-compliance with the requirements, CIC reserves the right to suspend
the works until the non-compliance or unfavourable operation is rectified by the
Contractor to the satisfaction of CIC with no cost or time implications. CIC has the right
to arrange additional resources directly (e.g. Manpower, plants, equipment and materials)
to rectify or facilitate the rectification for the non-compliance of the safety requirements
by the Contractor, CIC has the right to charge the Contractor for the costs such as salary,

associated administrative costs and related expenses arising therefrom.
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19 Safe Use Of Suspended Working Platform

a.

Only trained person is allowed to work on suspended working platform.

Wear suitable safety harness and attach the lanyard to an independent lifeline with
fall arrester suitable anchorage and fittings on suspended working platform.

Display notice of safe working load (SWL) and number of persons allowed.

Do not overstretch the body outside a suspended working platform or overload a
suspended working platform.

Suspended working platform should not be used under adverse weather conditions.
Maintenance record of suspended working platform should be kept.

Consult competent person for erection, alteration and dismantling of a suspended

working platform.

All the suspension ropes and safety ropes should be inspected by a competent

person.

Weekly inspection should be carried out by competent person and recorded in
statutory inspection form (SWP Form 1).

Suspended working platform must comply with thoroughly inspected, examined
and tested periodically in accordance with the statutory requirement.

The Contractor is responsible to control the person who can operate the suspended
working platform of the building; only the person on the authorization list can
operate the suspended working platform.

If there is any non-compliance with the requirements, CIC reserves the right to
suspend the works until the non-compliance or unfavourable operation is rectified

by the Contractor to the satisfaction of CIC with no cost or time implications.

CIC has the right to arrange additional resources directly (e.g. Manpower, plants,
equipment and materials) to rectify or facilitate the rectification for the non-
compliance of the safety requirements by the Contractor, CIC has the right to
charge the Contractor for the costs such as salary, associated administrative costs

and related expenses arising therefrom.
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n.  Refer to “Code of Practice for Safe Use and Operation of Suspended Working

Platforms” for more information.

Legal Requirement of Suspended Working Platform

Preceding 12

Preceding 6 months before put
into use or after substantial | months before
repair, re-erection, adjustment use

to any member of the

suspended working platform,

failure or collapse
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20 Lifting Appliances And Lifting Gear

a.

The Contractor shall develop a lifting plan with due consideration to the size, shape,
centre of gravity and weight of all loads to be lifted as well as the rigging methods
for preventing any unintended movements of the loads.

Establish a restricted work area with use of RED barriers and other appropriate
controls to minimize the hazards to personnel from swinging or falling objects.

Operator of the lifting appliance shall be properly trained and competent.

Operator shall conduct inspection of the lifting appliance and complete the statutory
inspection form (LALG form 1).

Do not leave suspended loads unattended! No one should stay underneath the
transportation route. Riggers and banksman shall alert any passerby during the
lifting operation

Strictly implement Safe Lifting "3, 3, 3" in accordance with the “Lifting Safety
Handbook” issued by CIC as a hold point of lifting procedures before lifting: Keep
3m away from materials being lifted; lift up the materials 300mm from ground; and

wait for 3 seconds for stabilising the lifting object before lifting operation.

3%

3 seconds

rd 3 metres
/ I 300k
\ 300 mm
i -
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Source: Lifting Safety Handbook — Safe Lifting 3,3,3 (Please Click: HERE)
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Riggers and Signaller shall be thoroughly trained and competent for the lifting
operation.

Appoint a competent and experienced lifting supervisor to oversee the lifting
operation in accordance with the lifting plan.

Check the working environment and weather condition before carrying out the lifting
activity.

All lifting appliance and gear must comply with thoroughly inspected, examined and
tested periodically in accordance with the statutory requirement.

All safety features of the lifting appliance must be provided and maintained in good
condition including the automatic safe load indicator.

Implementation of colour coding system is recommended to indicate the lifting
gear is being inspected and found to be in safe working order.

Consult competent person for erection, dismantle and alteration operation of the
lifting appliance.

Risk assessment should be arranged to identify potential hazard and formulate
method statement and control measure prior to the lifting activity.

If there is any non-compliance with the requirements, CIC reserves the right to
suspend the works until the non-compliance or unfavourable operation is rectified
by the Contractor to the satisfaction of CIC with no cost or time implications.

CIC has the right to arrange additional resources directly (e.g. Manpower, plants,
equipment and materials) to rectify or facilitate the rectification for the non-
compliance of the safety requirements by the Contractor, CIC has the right to
charge the Contractor for the costs such as salary, associated administrative costs
and related expenses arising therefrom.

Refer to the publication of “Code of Practice for Safe Use of Tower Crane”, “Code
of Practice on Safe Use of Mobile Crane” and “Guidance Notes on Inspection,

Thorough Examination and Testing of Lifting Appliance and Lifting Gear” for
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implementation.

Legal Requirement of Lifting Appliance and Lifting Gear

Inspection Form No. (LALG)
2 3 4 5 6 7
Crane \ \ V
Crane with
anchoring or \ \ \ V
ballasting devices
Winch, Crab \ \ V
Pulley Block,
Ginwheel,
Sheerlegs, Pile
Driver, Pile
v VoL
Extractor,
Excavator,
Overhead Runway,
Dragline, etc
Lifting Gear v
Fibre Rope
4 years
Before use or Before
After | after substantial 12 put 6
7days . . .
erection repair, re- months | into | months
erection, failure, use
overturning or
collapse

Source: Guidance Notes on Inspection, Thorough Examination and Testing of Lifting Appliances
and Lifting Gear (Please Click: HERE)
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21 Mechanical Plant

a.

Mechanical plant refers to any power-operated mobile machine which is operated by
a person riding on the machine including excavator, bulldozer, loader, forklift, cranes,
and cherry picker etc.

Only trained operator can control the mechanical plant in compliance with regulation.

Inspection should be arranged regularly and recorded in an inspection form to assure
it is in safe working condition.

Plant with malfunctioning safety features shall be removed from service until repairs
are completed.

Refueling shall be performed in area with adequate ventilation. Do not refuel

vehicles while the engine is running.

All mechanical plant should be maintained at its proprietary status. Any modification

for the plant shall not be made unless it is being allowed by the manufacture’s
authentication or permission in written form.

Refer to publication “A Guide to the Factories and Industrial Undertaking
(Loadshifting Machinery) Regulation”, “Guidance Notes on Safe Use of
Loadshifting Machines for Earth Moving Operations on Construction Sites” and
“Guidelines on Safety of Site Vehicles and Mobile Plant” for more information.

If there is any non-compliance with the requirements, CIC reserves the right to
suspend the works until the non-compliance or unfavourable operation is rectified

by the Contractor to the satisfaction of CIC with no cost or time implications. CIC
has the right to arrange additional resources directly (e.g. Manpower, plants,

equipment and materials) to rectify or facilitate the rectification for the non-
compliance of the safety requirements by the Contractor, CIC has the right to

charge the Contractor for the costs such as salary, associated administrative costs

and related expenses arising therefrom.
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22 Woodworking Machinery

a.

Woodworking machine must only be operated by persons who are competent for this
purpose.

All dangerous parts of the woodworking machinery should be properly guarded.
Push stick/block must be available and used to prevent worker’s hands from moving
near the saw.

Emergency stop must be installed to stop the machine in case of emergency.

A stopping and starting devices should be provided to control the woodworking
machine.

Woodworking machine must be regularly checked and maintained in good condition.
Operators must not use the machine if there is any sign of defect.

The working area should be kept clean and free of obstruction. Wood chips should
be regularly removed.

The floor where the woodworking machine is installed should be maintained in good
and level condition.

Proper PPE (safety goggle and ear protectors) should be used when using the
woodworking machine.

Please refer to publication of “A Guide to the Factories & Industrial Undertakings
(Woodworking Machinery) Regulation” for implementation.

CIC also has the right to suspend the works until the non-compliance or
unfavourable operation is rectified by the Contractor to the satisfaction of CIC with
no cost or time implications. CIC has the right to arrange additional resources
directly (e.g. Manpower, plants, equipment and materials) to rectify or facilitate the
rectification for the non-compliance of the safety requirements by the Contractor,
CIC has the right to charge the Contractor for the costs such as salary, associated

administrative costs and related expenses arising therefrom.
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23 Machinery Guarding

a.

All hazardous moving parts of machinery within normal reach of personnel shall be
completely guarded to prevent personnel from coming into contact with the moving
parts of machinery or equipment.
Make sure that effective guards are in place and working properly.
Every guard should be rigid and of substantial construction.
All plant and machinery should be regularly checked and maintained in good
condition including the associated guarding.
Guards should be secured in position at all times when the parts are in motion.
Any attempt to alter or remove the guarding is not allowed.
Turn off the machine for replacement or maintenance of guard.
Please refer to the “Handbook on Guarding and Operation of Machinery” published
by the Labour Department for the design and installation requirement of the guarding.
Machine operations safety should follow as below:
. Follow SOP, operator should be trained and authorized
. Equipped with PPE, avoid loose clothing or long hair which might trapped
in the rotating parts
. Routine maintenance of machinery equipment should be conducted by
technician
. Follow safety control hierarchy: Elimination, isolation, engineering
control, administrative control, PPE
. In case of emergency, press emergency stop and report the case to

Supervisor
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24 Abrasive Wheel

a.

Mounting of abrasive wheel shall only be carried out by person who has been
appointed in writing by the proprietor and by reason of training and practical
experience, competent to perform that operation..

Do not use defective wheels.

Ensure the maximum permissible speed of abrasive wheel is clearly marked.

Ensure the spindle speed is marked on the machine in both English and Chinese.
Ensure the maximum permissible speed of abrasive wheel is higher than the spindle
speed of machine.

Ensure that the type of abrasive wheel used is suitable for the work to be carried out.
Ensure the guard is in place after mounting of the abrasive wheel.

Ensure the statutory warning notice for use of abrasive wheel is clearly displayed

near the abrasive wheel or in a conspicuous location.

HERCHSTREBRIE - ARD This wamning notice has been approved by the Commissioner for Labour

and must be posted for the purpose of Regulation 14 of the Factories and
TRR T RS (RM)R 00 14 MATRETRA Indusiria Undertakings (Abrasive Whesis) Regulations

(SR ERRF  WARNING NOTICE

d WHEN USING
FE;EZE TS  ABRASIVE WHEELS

i REFABEKE DANGERS SAFETY PRECAUTIONS

() PWER2FE (1) Bursting of wheel, due to
rop— ARARENE . BRON ¢ Latent dotect of whea Chock soundness of whool by ing st
R

monmsmzan o Fe
e FHRRBERN - \?(}
R~
. owaa—camaERR T
o SRR zaRAn AR \

ARARS -
anrx R ARO R BT
A«

(2) HEWF RN 2 RR oo (2) Fractures of mountod wheels and points  7r

. LR R ]
(3) RDWER AWEAR) - (3) Contact with wheel

G RRZRESRAELY OMARERERSE - (4) Eye injuries from fying particies

@ svmia ) comemissemansann ALWAYS CHECK
....... ERENAREER e BEFORE YOU OPERATE

Source: Warning Notice When Using Abrasive Wheels — Labour Department

The abrasive wheel shall be regularly inspected and maintained by the competent
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person.

J. Ensure the ground is in good condition, free from obstruction and not slippery when
operating the machine.

k. For carrying out grinding operation, proper protection of eye such as safety goggles
is required.

l. For more information, please refer to the publication of “Safety In The Use of
Abrasive Wheel”.

m. If there is any non-compliance with the requirements, CIC reserves the right to
suspend the works until the non-compliance or unfavourable operation is rectified
by the Contractor to the satisfaction of CIC with no cost or time implications.

n.  CIC has the right to arrange additional resources directly (e.g. Manpower, plants,
equipment and materials) to rectify or facilitate the rectification for the non-
compliance of the safety requirements by the Contractor, CIC has the right to
charge the Contractor for the costs such as salary, associated administrative costs

and related expenses arising therefrom.
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25 Work In Confined Space

a.

Confined space is defined to mean any place in which, by virtue of its enclosed
nature, there arises a reasonably foreseeable specified risk, and without limiting the
generality of the foregoing, includes any chamber, tank, vat, pit, well, sewer, tunnel,
pipe, flue, boiler, pressure receiver, hatch, caisson, shaft or silo in which such risk
arises.

Specified risk means a risk of
e Serious injury to any person at work arising from a fire or explosion;

e The loss of consciousness of any person at work arising from an increase

in body temperature;

e The loss of consciousness or asphyxiation of any person at work arising

from gas, fume, vapour, or the lack of oxygen;

e The drowning of any person at work arising from an increase in the level
of liquid; or
e The asphyxiation of any person at work arising from a free flowing solid or

the inability to reach a respirable environment due to entrapment by a free

flowing solid.
Any person who enters in the confined space must attend an approved safety training
course in connection with confined space work and holds a relevant certificate.
Risk assessment shall be conducted and submitted to CIC by competent person who
receives approved safety training course and holds a relevant certificate before entry
to confined space as required by regulation. Any changes in environment must be re-
assessed.
The result of risk assessment should be displayed at the entrance of confined space
with warning notice.
Before entry into confined space, the confined space should be adequately purged
by inert gas purging, steam cleaning and forced ventilation. Atmospheric testing
should also be carried out from outside of the confined space.
Any person entering a confined space shall bring along a gas detector each therein
to continuously monitor the atmosphere throughout the stay in the confined space.
Make sure safety equipment and PPE are used throughout the whole confined space
work including explosion-proof type of 2-way telecommunication equipment,

explosion-proof type of atmospheric testing equipment, protective clothing, safety
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helmet, respirators, ventilation equipment and safety harnesses with a lifeline
connected to a man-lifting tripod or other lifting equipment approved by the
Engineer for rescue purpose, etc.

i A worker should be assigned to standby at the entrance of confined space throughout
the time of operation for emergency communication and coordination.

J.  Any person entering a confined space shall wear an audio and visual personal alarm
of dead-man type maintaining its operating in active mode and is able to give out
signals to alert the standby person stationed at the entrance of that confined space,
and vice versa.

k. Ensure all relevant control measures such as isolating critical valves or purging of
fresh air are implemented before entering to the confined space.

I Establishment of an emergency rescue procedure to handle any emergency
situation of the confines space work.

m.  Contractors shall conduct site check in every shift of confined space works.

n.  Refer to “Code of Practice for Safety and Health at Work in Confined Spaces” for
implementation.

0. If there is any non-compliance with the requirements, CIC reserves the right to
suspend the works until the non-compliance or unfavourable operation is rectified
by the Contractor to the satisfaction of CIC with no cost or time implications.

p.  CIC has the right to arrange additional resources directly (e.g. Manpower, plants,
equipment and materials) to rectify or facilitate the rectification for the non-
compliance of the safety requirements by the Contractor, CIC has the right to
charge the Contractor for the costs such as salary, associated administrative costs
and related expenses arising therefrom.
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26 Excavation And Trenching

a.  Ensure underground utility marking, signage, barricades and shoring are in place
before excavation work.

b.  The Contractor shall provide competent person (under Cap 406 Electricity Supply
Lines (Protection) Regulation to conduct the underground utilities detection before
excavation and full time supervision of the execution of the trial pit excavation
works until the underground utilities are exposed for active detection, and for all
excavation work at high risk areas as considered by CIC.

c.  The Contractor shall conduct passive and active detection for all underground
utilities wherever practicable.

d.  The Contractor shall clearly mark the type, alignment and depth of the underground
utilities (detected by passive and active detection) on ground.

e.  The Contractor shall submit the completed underground utilities detection report
(Passive and Active) to CIC for review without objection within 3 working days
after the detection.

f.  The Contractor shall develop separate permit to work system for different stages of
excavation:

- Inspection Pit for underground utilities detection
- Trial Pit Excavation Stage
- Bulk Excavation Stage

g. The Contractor shall provide a full time competent person (under Cap 406
Electricity Supply Lines (Protection) Regulation) on site to supervise the works
during the execution of the excavation works where considered by CIC as high risk
areas.

h.  Excavation plant should be properly selected and maintained to ensure it is suitable
for the work to be carried out.

I. Operator of excavator should be competent and trained in the use of machine.

J- Weekly inspection of excavator shall be arranged and recorded in the statutory
inspection form (LALG Form 1).

k.  Place warning signage and barriers on all sides of excavated trench to prevent
pedestrians from crossing.

l. Inspection of excavation should be carried out by a competent person as required by
law and recorded in the statutory inspection form (CSSR Form 4).

m.  Proper access should be provided for all excavation.
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Contractor’s Safety Requirements

Inform CIC before beginning of excavation work.

>

0.  If there is any non-compliance with the requirements, CIC reserves the right to
suspend the works until the non-compliance or unfavourable operation is rectified

by the Contractor to the satisfaction of CIC with no cost or time implications.

p.  CIC has the right to arrange additional resources directly (e.g. Manpower, plants,
equipment and materials) to rectify or facilitate the rectification for the non-
compliance of the safety requirements by the Contractor, CIC has the right to
charge the Contractor for the costs such as salary, associated administrative costs

and related expenses arising therefrom.

g.  Please refer to “Code of Practice for Safe Use of Excavator” for implementation.

Legal Requirements of Excavation for Implementation

Applicable Inspection Form :
Item : Period
Regulation No.

Inspection . .
Construction Site

of i Form 4 7 days

Safety Regulation

Excavation
Inspection | Lifting Appliance Form 1 7 days
of and Lifting Gear S Before use or after substantial
Excavator | Regulation repair, re-erection, failure,
overturning or collapse
Form 5 12 months
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27 Roadwork Safety

a. All workers working along roadside must wear reflective vest at all time.

b. The boundaries of all road works on carriageway must be clearly delineated by traffic
cones. The requirement of traffic cone should conform to the general requirements of
BS EN 13422:2004 and shall be of appropriate height. The white portion must be
retroreflective and the red portion may be retroreflective or have a fluorescent finish.

c. Traffic cone should be placed close enough together to give an impression of continuity
and an appearance of substance. The maximum cone spacing can refer to the
requirement listed under Code of Practice for the Lighting, Signing and Guarding of
Road Works (COP-LSG) issued by Highway Department.

d. Obstruction and excavation shall be adequately guarded at all time.

e. Pedestrians shall be protected from the works and vehicles by rigid barriers (ex. Water-
filled or temporary tubular barriers) which can clearly separate pedestrians from the
work and trafficked carriage and warn pedestrian of their presence. The barriers should
be placed with sufficient clearance to excavation, materials or plant to prevent dangers
to pedestrians.

f.  Water-filled or temporary tubular barriers shall provide a clear and uniform overall
appearance. Adjacent panels shall be interlocked together without gaps affecting their
guarding purpose. The containment level of the barriers should be designed to meet BS
EN 1317-2:2010 containment level T2 or above.

g. During the hours of darkness or at times of poor visibility, all obstructions or road works
must be properly delineated with prescribed road hazard warning lanterns to indicate to
road users the limits of the works.

h. General Road Works Signs shall be properly displayed on site. The method for display

of signage shall align with the standard and requirement stated in COP-LSG.
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I. Approach and exit tapers shall be in place to guide any road-user to safely pass the
works area. The use of traffic cones and barricades shall provide a uniform and
consistent indication to road user of the obstruction or excavation on carriageway.
Barricade signs should be used with flash arrow sign at location where visibility could
be a problem.

J. Adequate length of approach tapers and height and spacing of traffic cones shall be
provided and it is recommended to refer to COP-LSG for general standard and
requirement. All traffic arrangement shall be agreed by CIC.

K. A minimum clear footway width of 1.5 meters should be maintained for pedestrians
when work is carried out on footway. If it is impractical to provide the minimum width
for the footway, an alternative route should be provided or a permission from CIC
should be granted for reducing the width of footway.

I.  Any material storage on carriageway or footway shall be adequately guarded by
continuous barriers. Stored plant and material should be kept as far back as possible
from the edge of carriageway and in such a position that sightlines are not obstructed.
A permission must be granted by CIC if material is needed to be stored on carriageway.

m. If works are carried out on cycleway, a desirable minimum clear width of 1.8 meters
should be maintained for cyclist.

n. A lateral safety clearance shall be maintained between the works area and any part of
trafficked carriageway.

0. A longitudinal safety clearance shall be maintained between end of the approach taper
and the works area which provides a margin of safety for both the traffic and road works
personnel and should not be used as a working space. A minimum length of 10 meters

longitudinal safety clearance zone shall be provided as recommended in the COP-LSG.
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Whereas the provision of longitudinal safety clearance zone is not feasible, CIC must
be informed of the situation with implementation of alternative arrangement.

p. The normal minimum width of a single carriageway for two way traffic is 5.5 m. If this
width cannot be provided, the carriageway must be reduced to a width not less than 3
m but not more than 3.7 m and traffic control equipment used to operate alternate one
way working. Traffic control may be by approved portable light signals or “Stop/Go”
signs.

g. Emergency Vehicular Access (EVA) shall not be blocked at all times.

r. If there is any non-compliance with the requirements, CIC reserves the right to
suspend the works until the non-compliance or unfavourable operation is rectified by
the Contractor to the satisfaction of CIC with no cost or time implications.

s. CIC has the right to arrange additional resources directly (e.g. Manpower, plants,
equipment and materials) to rectify or facilitate the rectification for the non-
compliance of the safety requirements by the Contractor, CIC has the right to charge
the Contractor for the costs such as salary, associated administrative costs and related

expenses arising therefrom.
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28 Noise Control

Nosie at work

a.

Ensure appropriate action to be taken to reduce risk of hearing impairment such as
mechanical maintenance and provision of information, instruction and training.
Carry out preliminary noise assessment with noise meter if the noise level is deem
to be unacceptable. E.g. It is difficult to be heard between people around 2 meters
apart. If the noise level is identified to be 85dB(A) or above, a noise assessment is
required to be conducted by a competent person.

A workplace where the noise level reaches 90dB(A) or above is classified as ear
protection zone. Any person staying inside ear protection zone shall put on suitable
approved ear protectors. Demarcate and identify ear protection zone with labelling
at the zone.

Reduce noise intensity such as providing noise barrier.

For more information, please refer to the “Guidance Notes on Factories and
Industrial Undertaking (Noise at Work) Regulation” and “A Practical Guide to

Industrial Noise Reduction” published by the Labour Department.

Construction Noise

a.

A valid Construction Noise Permit (CNP) is required for carrying out construction
work with use of power mechanical equipment during restricted hours between
1900-0700 or at any time on a general holiday. A CNP is also required for carrying
out of percussive piling during the permitted hours which generally falls into the
period of 0700-1900. An application for CNP must be made to the Noise Control
Authority.

The carrying out of percussive piling is strictly prohibited from 1900-0700 and on
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holidays.

c.  Regular maintenance should be arranged for machine and equipment as nuisance
noise can be generated due to ageing or improper maintenance.

d.  Toreduce construction noise, the following practices can be adopted:

e Use of acoustic enclosure for stationary plant to minimize any noise generating

from the source

e Installation of noise barrier or sound absorbing materials such as mineral wool,
woodwool propriety absorbent tiles or fiberglass to reduce environmental sound
impacts

e Use of quieter construction equipment such as Quality Powered Mechanical
Equipment

e Adopt quieter construction methods such as using prefabricated structure to
replace in situ construction

e.  For more information, please refer to the “Chapter 400 - Noise Control Ordinance”
and “A Concise Guide to the Noise Control Ordinance” released by the
Environmental Protection Department.

f. If there is any non-compliance with the requirements, CIC reserves the right to
suspend the works until the non-compliance or unfavourable operation is rectified
by the Contractor to the satisfaction of CIC with no cost or time implications.

g. CIC has the right to arrange additional resources directly (e.g. Manpower, plants,
equipment and materials) to rectify or facilitate the rectification for the non-
compliance of the safety requirements by the Contractor, CIC has the right to
charge the Contractor for the costs such as salary, associated administrative costs

and related expenses arising therefrom.
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29 Provision Of Safety Officers And Safety Supervisors

The Factories and Industrial Undertaking Ordinance (F&IU) provides for the safety and health

protection to worker in the industrial sector. Employment of safety officer and supervisor is

required to assist the proprietor of the industrial undertaking in managing safety and health.

a.

One registered safety officer shall be employed on a full-time basis when the total

number of persons employed in the construction site or sites is 100 or more.

One safety supervisor shall be employed where the total number of persons

employed in each construction site is 20 or more.

The workplace of contractor activities can be classified as construction work.

Construction work means: -

i.  The construction erection, installation, reconstruction, repair, maintenance
(including redecoration and external cleaning), renewal, removal, alteration,
improvement, dismantling, or demolition of any of the Specified Structures and
Works;

ii.  Any work involved in preparing for any operation referred to in paragraph (i),
including the laying of foundations and the excavation of earth and rock prior
to the laying of foundations;

iii.  The use of machinery, plant, tools, gear, and materials in connection with any
operation referred to in paragraph (i) or (ii).

For more information, please refer to “Cap. 59Z Factories and industrial

undertakings (safety officers and safety supervisors) regulations”.

In addition to the statutory obligations, the Contractor shall employ safety officer

and supervisor as required by the particular contract. Should it be found that the

Safety Officer(s) is not performing his duties to the standard approved by the CIC,

then the CIC will employ a Safety Officer directly and any costs (salary and other

expenses) arising therefrom will be charged to the Contractor.
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30 Permit And License

a.  Any person requires to carry out contractor works on CIC premises is required to
submit method statement and risk assessment to CIC for review. Work permit
should be acquired from CIC if the work is commenced within CIC premises.
Examples of work activities requires submission of method statement and risk
assessment:

Metal/Bamboo scaffolding

Excavation

Welding work

Lifting operation

Use of mechanical plant for work at height
Use of chemical substance

b.  Contractors are always responsible for ensuring that any work that requires a
specific license is only performed by individuals who are appropriately registered

and / or licensed.
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31 Waste Management

a.  Contractors are fully responsible to comply all applicable local legislation for
disposal of hazardous / construction waste they generate at CIC premises.

b.  Inthe event a hazardous material is released to the environment during the course of
work in CIC premises, Contractors shall contact the CIC relevant departments and

government authorities.

Construction Waste

a.  Construction waste means any substance, matter or thing which is generated as a
result of construction work and abandoned whether or not it has been processed or
stockpiled before being abandoned. It is a mixture or surplus material arising from
site clearance, excavation, construction, refurbishment, renovation, demolition and
road work.

b.  Construction waste producers need to open a billing account with Environmental
Protection Department for disposal of construction waste at waste disposal facilities
under the legislative requirement. For details, please refer to the Waste Disposal
(Charges for Disposal of Construction Waste) Regulation.

c. A construction waste management plan should be developed to provide an overall
framework for waste management and reduction.

d.  Two types of construction waste can be identified:-

e Inert material such as debris, rubble, earth, bitumen and concrete can be used
for land reclamation and site formation and will be transported to public filling
areas.

e Non-inert material such as bamboo, timber, vegetation, packaging waste and
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other organic materials should be disposed at landfills.
e.  General practices of reducing and recycling waste in construction industry:-

e Implement proper control and documentation on material flow to over-ordering

materials
e Adopt on-site sorting practice to recover waste for reuse and recycle
e Use durable, reusable hoarding to replace timber hoarding
¢ Replace bamboo scaffolding with metal scaffolding if possible
e Utilize excess concrete for the production of pre-cast road blocks, curbs, etc.

e Re-use excavated materials for backfilling, slope stabilization and reclamation,

or transport excavated materials to other sites for re-use
e Collect waste steel bars for recycling

e Collect expired PPE for recycling

Chemical Waste

a.  Chemical waste refers to any substance or thing being scrap material, effluent, or an
unwanted substance or by-product arising from the application of or in the course of
any process or trade activity, and which is or contains any substance or chemical
specified in the prescribed schedule 1 of the Regulation that may cause pollution or
constitute a danger to health or risk of pollution to the environment.

b. A chemical waste producer license is required for any work process generating
chemical waste.

c.  Storage, handling, transport and disposal of chemical waste shall be arranged in
accordance to the Code of Practice on the Packaging, Labelling and Storage of
Chemical Wastes:-

e Chemical waste shall be packed and held in containers of suitable design and
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construction.

e All parts of the container in direct contact with chemical waste must be resistant

to any chemical or other action of such waste.

e Containers should be in good condition and free from corrosion, contamination,

damage or any other defects which may impair the performance of the container.

e The Containers should be securely sealed and closed.

e Do not mix different types or sources of chemical wastes in same container.

e Sufficient air space should be maintained when packing a container with liquid
chemical waste to avoid leakage or permanent distortion of container due to
liquid expansion.

e Container of chemical waste should be labelled in both English and Chinese
with appropriate size and dimension.

e Information regarding the particular risks and safety precaution of the chemical

waste should be clearly marked on the container.
d. A licensed waste collector shall be appointed to collect the chemical waste at your

workplace. Trip ticket shall be obtained and retained for record.
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32 Wastewater Management

a.

C.

All sewage should be discharged into sewers, not storm water drains which are only
meant to carry rainwater into the sea.

Except for discharges of domestic sewage into sewer and discharges of unpolluted
water into storm drains / water bodies, effluent from industrial, institutional and
commercial premises, discharge of domestic sewage from institutional and
commercial premises in unsewered areas, domestic sewage treatment plant and
domestic premises in unsewered area are subject to control and should obtain a Water
Pollution Control Ordinance (WPCO) license before making discharge.

Comply with the requirements as specified on the WPCO license.

Construction site effluent

All contaminated runoff is required to be treated before discharge to meet statutory
requirements. Contractor should take all necessary preventive measures to avoid the
contamination of surface runoff, e.g. covering stockpile of soil materials with plastic
sheets.
Contractor should always collect the construction wastewater and provide proper
treatment before discharging into the foul sewer. Approval from the Drainage
Services Department should be obtained for any discharge to foul sewer.
Common water pollution control measures include:-

e Minimize water consumption;

e Cover up exposed soil surface and soil stockpile;

e Deploy drip tray for stationary plants and chemical drums

e Construct temporary site drainage for collection of construction site wastewater;

o Deploy wastewater treatment facilities, e.g. sedimentation tanks, petrol
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interceptor and pH regulator

e Reuse treated construction wastewater
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33 Waste Of Regulated Electrical Equipment Management

a.  Contractor shall take the producer’s responsibility on disposal of Regulated
Electrical Equipment (REE). REE includes: air-conditioners, refrigerators, washing
machines, televisions, computers, printer, scanners and monitors.

b.  Producer shall dispose REE properly in accordance with statutory requirement:

Plan to purchase
new REE?

Yes No
e The seller is obliged to arrange o Making appointment for free door-to-
statutory removal service free of door collection service
charge for user e Recycling service at Community
Green Stations
e Collection Service provided by the E-
waste Collection Vehicle
c.  lllegal disposal of REE at CIC premises is not allowed.

d.  For more information, please refer to the website of Waste Electrical and Electronic

Equipment (WEEE): https://weee.gov.hk/

33 Waste Of Regulated Electrical Equipment Management (2025) 33-1
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34 Air Emission Control
Construction Dust Control

a.  Adequate dust reduction measures should be implemented to reduce dust emission
while carrying out construction work
b.  Apply water spraying on:
e any dusty materials before loading and uploading
e  Stockpile of dusty materials
e  Areawhere excavation or earth moving activities are carried out
e  Any unpaved main haul road
e  Drilling work where dust is generated
c.  Provide hoarding of not less than 2.4m high from ground level along the construction
site boundary which is next to a public vehicular or pedestrian road.
d.  Provide effective dust screens, sheeting or netting to enclose any scaffolding built
around the perimeter of a building
e.  Cover or shelter any stockpile of dusty material
f. Provide wheel washing facilities at the exit of site access to wash away any dusty
material from the vehicle body and wheels before leaving the site
g.  Cover any dusty load on vehicle before leaving the site
h. Do not operate plant, activity or process when air pollution control system or
equipment has broken down
I. It is required to notify EPD before commencement of work for the following types
of construction work:
e  Site formation
e  Reclamation
e  Demolition of a building

e  Work carried out in any part of a tunnel that is within 100m of any exit to the

34 Air Emission Control (2025) 34-1
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Control of Non-road Mobile Machinery Emission

a.  All regulated machine (mobile machines or transportable industrial equipment) or

non-road vehicles that are not licensed under the Road traffic (registration and

Licensing of Vehicles) Regulations are required to meet the legal emission standard

and smoke requirement. For details, please refer to the Air Pollution Control (Non-

road Mobile Machinery) (Emission) Regulation (Cap. 311Z.)

b.  For use of non-road mobile machinery (NRMM), prior approval is required from

Environmental Protection Department with completion of application form.

c.  Approved or exempted NRMM labels must be displayed on the machine or vehicles.

The size and colour of the label must refer to the requirement specified in the

Regulation.

IR Machine Type:
PR RL M BBV, Machine Trade Name & Model :
FRIRITHE Machine Serial Number :

51 FeM R ARG, Enginc Make & Model :

SRS Machine Type :
HEIRRG R K058 Machine Trade Name & Model :
HEMRTHE Machine Serial Number :

5184 R RIS Engine Make & Model :

EPD-A-12745-20X1

EPD-E-123T5-2Y11

HRE (RITHATH GRRERB BRI (E0 B61) % FavRE

B (ERUSTER RO (FER 8101) & TReEsE £ A H#EA)

Approval given under the Alr Pollution C road Mobile ¥) (Emission)

E ion given under the Air Pollution Control (Non-road Mobile Machinery) (Emission)
ion until dd/s i i

Sample of approval label

34 Air Emission Control (2025)
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35 First Aid Facilities

a.  First aid item mean: Under the Occupational Safety and Health
Regulation, "first aid item" means an item of the kind specified in
Schedule 2 of the Regulation or any additional item required by the
Commissioner for Labour to be provided in the first aid facility.

b.  Firstaid facility requirements for workplace:

e For construction site, a separate first aid facility shall be provided
and maintained for every 50 workmen or part thereof employed on
the site.

e For the workplace other than construction site, a separate first aid
facility shall be provided and maintained for each 100 employers,

or part of that number.

e Every first aid box or cupboard shall be marked "FIRST AID" in
English and “Z(” in Chinese.

e All first aid items are maintained in a serviceable condition.

e For the requirement of first aid items of first aid box, please refer
to the publication by Labour Department named Hints on First Aid:
( https://www.labour.gov.hk/tc/public/pdf/oh/HintsOnFirstAid.pdf )

e The person responsible for a workplace must designate a team of 2
or more of the employees to be responsible for the first aid box or
cupboard and ensure that at least one member of the team is
available in the work place when work is performed there.

e A notice specifying the names of the members of the team has to
be affixed to the first aid box or cupboard.
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36 Lighting and Ventilation
Lighting:
a. It is essential for employees to work and move around safely in a
workplace under adequate lighting.

b. Some examples of recommended optimum levels of lighting for various

activities / areas are listed below:

Task position or area Optimum average

illumination in lux

1. Office areas

General Offices 500
Computer work stations 500
Drawing work stations 750
Other office areas, e.g. file storage 300

(Source: Guidelines for Good Occupational Hygiene Practice in a Workplace — Lighting from Labour Department)

Ventilation:

a. Every workplace shall be adequately ventilated by fresh air.
b. The air within the workplace shall be kept free of impurities.

c. All reasonably practicable steps shall be taken to protect employees
from inhaling impurities and to prevent accumulation of the impurities
at the workplace.

d. Effective exhaust devices shall be installed and used as closely as
possible to the source of the impurities.

e. Regular preventive maintenance of mechanical ventilation systems shall
be planned and performed.

f.  If water cooling towers are used, they should be properly maintained,

e.g. used of biocides as appropriate, to prevent the growth of micro-

organisms.

36 Lighting and Ventilation (2025) 36-1
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37 Traffic safety

When Driving in CIC premises

a. Check carefully to ensure that there are no obstructions. Pay particular
attention to the blind spots at the rear.
b. Check if safety seat belt is properly fastened before drive.

c. Strictly follow the site traffic safety instructions, including emergency
vehicular access (EVA), speed limited, or etc.

d. Drive in prescribed path and follow traffic signals.

e. Allow pedestrian to use the pathway first. Do not park vehicles in
unauthorized area.

f. Do not overload vehicle, either in terms of passengers or loads.
g. Reduce vehicle speed and pay particular attention during turning.
h. Do not overload vehicle, either in terms of passengers or loads.

i. Do not use your mobile phone or any other communication device
when driving

j- Do not drive under the influence of alcohol or drugs.
k. Signal, reduce speed and check mirrors before turning or reversing.

I. If there is any non-compliance with the requirements, CIC reserves the right to
suspend the works until the non-compliance or unfavourable operation is rectified

by the Contractor to the satisfaction of CIC with no cost or time implications.

m. CIC has the right to arrange additional resources directly (e.g. Manpower, plants,
equipment and materials) to rectify or facilitate the rectification for the non-
compliance of the safety requirements by the Contractor, CIC has the right to
charge the Contractor for the costs such as salary, associated administrative costs

and related expenses arising therefrom.

37 Traffic safety (2025) 37-1
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38 Prevention of Heat Stroke

It is applicable to work that needs to be carried out under hot weather or in high-

e

temperature environments, such as:

* Work conducted in outdoor locations without shelters;

« Work conducted in an indoor location without air-conditioning system
installed,;

* Work conducted near heat sources or heat-generating facilities

b. “Heat Stress at Work Warning” indicates the level of heat stress that employees face
when working outdoor or indoor without an air conditioning system. The Warning
system will be issued by the Labour Department, with the assistance of the Hong

Kong Observatory.

Hong Kong Heat Index Heat Stress at Work Warning Warning Signs

30 to <32

Amber Heat Stress at Work Warning indicates the level of
heat stress in certain work environments is high.

32 to <34

Black Heat Stress at Work Warning indicates the level of heat
stress in certain work environments is extremely high.

c. Employers are advised to implement the following measures against heat stress at
the workplace:

i. Perform a risk assessment for the heat stress of employees at the workplace and
take effective preventive measures according to the assessment results.

ii. Determine the risk control measures in accordance with the risk you identified in
the assessment items as far as reasonably practicable to prevent employees from
suffering heat stroke while working.

iii. Develop suitable work/ rest schedules for employees to reduce the risk of heat
stroke at work when the Heat Stress at Work Warning is in force.

iv. The recommended hourly rest period for employees working outdoor is
determined based on Level of Physical Workload x Level of Heat Stress at Work

Warning.

38 Prevention of Heat Stroke (2025) 38-1
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Rest Arrangements for Outdoor Work in Times of Heat Stress at Work Warning

Physical
Workload
Heat Light Moderate Heavy Very Heavy
Stress at
Work Warning
EAmber 45 mins work 30 mins work 15 mins work
) _\6’_ 15 mins rest 30 mins rest 45 mins rest
Q. AE in each hour in each hour in each hour
h A (75% work; (50% work; (25% work;
25% rest) 50% rest) 75% rest)
45 mins work 30 mins work 15 mins work
15 mins rest 30 mins rest 45 mins rest
in each hour in each hour in each hour 2 . 2 5
(75% work; (50% work; (25% work;
25% rest) 50% rest) 75% rest)
H Black 30 mins work 15 mins work
I, ) _:('):_ 30 mins rest 515 mins rest S H 5 <
Q 0 in each hour in each hour
h o\ (50% work; (25% work; S e
50% rest) 75% rest)
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v. Write down the emergency response measures to be taken in case an employee

Vi.

Vii.

viii.

according to the result.

Apply preventive and control measures such as:

working in hot environment requires support and/or assistance.

Communicate the heat stress risk assessment result to the relevant workers and

provide appropriate instruction to ensure they take appropriate rest breaks

Allow employees to have access to drinking water within 10 minutes of
walking.

Relocate or isolate heat source.

Extract hot air from the workplace.

Provide PPE to reduce heat absorption.

Install mechanical devices (e.g., exhaust / insulation system) to regulate the

temperature of work area.
Install air conditioning system, blowers, or misting fans.
Wear light-colored, thin, and loose-fitting clothing.

Provide sun protection sleeves that have good sweat-wicking and dry-fit
properties for outdoor workers.

Please refer to “Guidance Notes on Prevention of Heat Stroke at Work” issued

by Labour Department for implementation.

38 Prevention of Heat Stroke (2025) 38-2
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The followings are the ordinances and regulations related to occupational safety and health in

Hong Kong:

1. | Gas Safety Ordinance Cap 51

2. | Boilers and Pressure Vessels Ordinance Cap 56

3. | Factories and Industrial Undertakings Ordinance Cap 59

4. | Factories and Industrial Undertakings Regulations Cap 59A

5. | Factories and Industrial Undertakings (First Aid in Notifiable | Cap 59D
Workplaces) Regulations

6. | Factories and Industrial  Undertakings  (Notification of | Cap 59E
Occupational Diseases) Regulations

7. | Factories and Industrial Undertakings (Woodworking Machinery) | Cap 59G
Regulations

8. | Factories and Industrial Undertakings (Electrolytic Chromium | Cap 59H
Process) Regulations

9. | Construction Sites (Safety) Regulations Cap 591

10.| Factories and Industrial Undertakings (Lifting Appliances and | Cap 59J
Lifting Gear) Regulations

11.| Factories and Industrial Undertakings (Abrasive Wheels) | Cap 59L
Regulations

12.| Factories and Industrial Undertakings (Work in Compressed Air) | Cap 59M
Regulations

13.| Factories and Industrial Undertakings (Spraying of Flammable | Cap 59N
Liquids) Regulations

14.| Factories and Industrial Undertakings (Goods Lifts) Regulations Cap 590

15.| Factories and Industrial Undertakings (Guarding and Operation of | Cap 59Q
Machinery) Regulations

16.| Factories and Industrial Undertakings (Cartridge Operated Fixing | Cap 59R
Tools) Regulations

17.| Factories and Industrial Undertakings (Protection of Eyes) | Cap 59S
Regulations

18.| Factories and Industrial Undertakings (Noise at Work) Regulation | Cap 59T

19.| Factories and Industrial Undertakings (Fire Precaution in Notifiable | Cap 59V
Workplaces) Regulations

20.| Factories and Industrial Undertakings (Electricity) Regulations Cap 59W

Appendix 1 (2025)
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21.| Factories and Industrial Undertakings (Safety Officers and Safety | Cap 59Z
Supervisors) Regulations

22.| Factories and Industrial Undertakings (Carcinogenic Substances) | Cap 59AA
Regulations

23.| Factories and Industrial Undertakings (Dangerous Substances) | Cap 59AB
Regulations

24.| Factories and Industrial Undertakings (Suspended Working | Cap 59AC
Platforms) Regulation

25.| Factories and Industrial Undertakings (Asbestos) Regulation Cap 59AD

26.| Factories and Industrial Undertakings (Confined Spaces) | Cap 59AE
Regulation

27.| Factories and Industrial Undertakings (Safety Management) | Cap 59AF
Regulation

28.| Factories and Industrial Undertakings (Loadshifting Machinery) | Cap 59AG
Regulation

29.| Factories and Industrial Undertakings (Gas Welding and Flame | Cap 59Al
Cutting) Regulation

30.| Fire Services (Installations and Equipment) Regulations Cap 95B

31.| Dangerous Goods Ordinance Cap 295

32.| Dangerous Goods (Application and Exemption) Regulation 2012 | Cap 295E

33.| Dangerous Goods (Control) Regulation Cap 295G

34.| Radiation Ordinance Cap 303

35.| Waste Disposal Ordinance Cap 354

36.| Noise Control Ordinance Cap 400

37.| Electricity Ordinance Cap 406

38.| Builders’ Lifts and Tower Working Platforms (Safety) Ordinance Cap 470

39.| Fire Safety (Commercial Premises) Ordinance Cap 502

40.| Occupational Safety and Health Ordinance Cap 509

41.| Occupational Safety and Health Regulation Cap 509A

42.| Occupational Safety and Health (Display Screen Equipment) | Cap 509B
Regulation

43.| Fire Safety (Buildings) Ordinance Cap 572

44.| Hazardous Chemicals Control Ordinance Cap 595

45.| Mercury Control Ordinance Cap 640

46.| Building (Administration) Regulations Cap 123A

47.| Building (Demolition Works) Regulation Cap 123
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Disclaimer

Whilst reasonable efforts have been made to ensure the accuracy of
the information contained in this publication, the CIC nevertheless
would encourage readers to seek appropriate independent advice
from their professional advisers where possible and readers should
not treat or rely on this publication as a substitute for such professional
advice for taking any relevant actions.

Enquiries
Enquiries on these guidelines may be made to the CIC Secretariat at:

CIC Headquarters
38/F, COS Centre,
56 Tsun Yip Street,
Kwun Tong, Kowloon

Tel: (852) 2100 9000

Fax: (852) 2100 9090

Email: enquiry@cic.hk
Website: www.cic.hk

© 2016 Construction Industry Council.
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Preface

The Construction Industry Council (CIC) is committed to seeking continuous improvement
in all aspects of the construction industry in Hong Kong. To achieve this aim, the CIC
forms Committees, Task Forces and other forums to review specific areas of work with the
intention of producing Alerts, Reference Materials, Guidelines and Codes of Conduct to
assist participants in the industry to strive for excellence.

The CIC appreciates that some improvements and practices can be implemented immediately
whilst others may take more time to adjust. It is for this reason that four separate categories
of publication have been adopted, the purposes of which are as follows:

Alerts Reminders in the form of brief leaflets produced quickly to draw
the immediate attention of relevant stakeholders the need to follow
some good practices or to implement some preventative measures in
relation to the construction industry.

Reference Materials Reference Materials for adopting standards or methodologies in such
ways that are generally regarded by the industry as good practices.
The CIC recommends the adoption of these Reference Materials by
industry stakeholders where appropriate.

Guidelines The CIC expects all industry participants to adopt the recommendations
set out in such Guidelines and to adhere to such standards or procedures
therein at all times. Industry participants are expected to be able to justify
any course of action that deviates from those recommendations.

Codes of Conduct Under the Construction Industry Council Ordinance (Cap 587), the
CIC is tasked to formulate codes of conduct and enforce such codes.
The Codes of Conduct issued by the CIC set out the principles that
all relevant industry participants should follow. The CIC may take
necessary actions to ensure the compliance with the Codes.

If you have attempted to follow this publication, we do encourage you to share your feedback
with us. Please take a moment to fill out the Feedback Form attached to this publication in
order that we can further enhance it for the benefit of all concerned. With our joint efforts, we
believe our construction industry will develop further and will continue to prosper for years
to come.



1. Introduction

1.1

1.2

1.3

Unsafe work-above-ground (i.e. any work not carried out on or from the ground
or from part of a permanent structure) has been one of the major causes of fall
from height accidents, resulting in serious injuries or even fatalities. Most of these
accidents, however, could have been prevented if suitable working platforms had
been provided and properly used. In some serious and fatality cases, control, if
any, on use of ladders had been very slack, and conduct of risk assessments and
formulation of method statements with due consideration of task-specific factors such
as job locations and work nature, etc. had not been done.

For any work-above-ground, suitable working platforms should be the primary means
of support to be considered for use. For work-above-ground below 2m where working
platforms could not be erected under special working conditions (e.g. restrictive
workplace), suitable light-duty working platforms should be used. Unless in very
exceptional circumstances that working platforms or light-duty working platforms are
impracticable to be used, use of ladders for work-above-ground should be prohibited.
Under such exceptional circumstances where ladders have to be used, task-specific
risk assessment should be conducted and safe system of work, such as a permit-to-
work system, should be formulated and implemented beforehand. Ladders should
not be used for any work-above-ground at 2m or more.

This publication makes reference to the core elements of a safe system of work and
safety management system, and recommends necessary precautionary measures
to enhance safety on work-above-ground, including task-specific risk assessments,
appropriate method statements, use of suitable working platforms or other safe
means of support and stringent control on use of ladders.



2. Limitations

2.1

It is important to note that compliance with this publication does not itself confer
immunity from legal obligations in Hong Kong. Employers and contractors are
reminded to observe and comply with statutory provisions, relevant codes of practice
and other government departments’ requirements so as to discharge their legal and
other pertinent duties related to work-above-ground.

3. Risk Assessment

3.1

3.2

As regards work-above-ground, employers and contractors should conduct task-specific
risk assessments and thereby formulate safe work methods and implement safety
precautions and procedures as appropriate to prevent and eliminate work-related
hazards before commencing work. In the first place, work-above-ground should be
avoided as far as possible, for instance, by designing and using specific hand tools to
allow the work to be done on the ground (e.g. using a long reach pole).

If there is genuine need to work above ground, employers and contractors should
consider all relevant factors including the work nature, appliances and materials to be
used, working height and working environment, etc. in formulating and implementing
effective safety measures.



4. Safe Use of Working Platforms

4.1

4.2

4.3

4.4

4.5

4.6

Whenever work-above-ground could not be avoided after conducting risk
assessments, suitable working platforms (e.g. mobile working platforms) should be
provided and used irrespective of the working height.

Working platforms should be suitably designed and constructed. All components of
the working platforms should be made of suitable and sound materials of sufficient
strength and capacity for the purpose for which they are used, and free from patent
defect.

Working platforms should be erected on firm, even and level ground. The surrounding
of working platforms should be kept free from waste and miscellaneous materials.

Erection and use of working platforms on ramps, stairs, unstable or uneven floor
surface without suitable authentic accessories from the manufacturer to enhance the
stability of the working platforms or in locations where the working platforms may be
hit or struck by moving objects should be prohibited.

The surrounding of the working platforms should be free from exposed live metal
parts or potentially exposed live conductors to prevent electrical hazard.

Working platforms should be provided with suitable access and egress (e.g. straight
or inclined ladders with suitable hand grips). When ascending/ descending the
working platforms, the workers should maintain 3 points of contact with the platforms
(i.e. both hands gripping with one leg stepping at the same time or both legs stepping
with one single hand gripping). Workers should keep the centre of gravity of their
bodies within the working platforms and should not overload them. Workers should
beware of overhead room and check for any obstruction to prevent accidental hit on
the head before and during the use of working platforms. Every worker should wear
a safety helmet with a chin strap.



/ Ascending/descending the mobile

working platform from the inside of a
mobile working platform.

Workers should beware of overhead

room and check for any obstruction
to prevent accidental hit on the head
before and during the use of working
platforms. Safety helmets with chin
straps should be used.

4.7

4.8

The safe height-to-base ratio and other safety recommendations in the instruction
manual should be strictly followed - never deliberately increase the height of mobile
working platforms beyond that recommended by the manufacturer. If required, the
outriggers of the platform should be fully extended as per manufacturer’s requirement
to ensure its secure foundation and stability.

During use, the workers should not overstretch the bodies outside the working
platforms. Take note of the safe loading capacity as stated by the manufacturer
and never place excessive materials on the working platforms to avoid overloading
and damaging the working platforms. All guard-rails and toe-boards provided on
the working platforms should be kept erected, except for the time and to the extent
necessary for the access of persons or the movement of materials but should be
replaced or erected as soon as practicable afterwards. Stepping on the toe-boards
or guard-rails of working platforms (either intermediate guard-rails or top guard-rails)
is strictly prohibited.



Do not overstretch the body outside

the working platform.

Do not lean on the guard-rail of the

working platform.

4.9  Be aware of weather conditions if the working platforms are to be used outdoors.
Never cover the working platforms with canvas to prevent overturning due to windy
weather. Where reasonably practicable, working platforms should be braced or
tied into a permanent structure to enhance their stability. In case of typhoon and
inclement weather, stop using the working platforms immediately and properly secure
the platforms to prevent toppling in wind or dismantle it and keep it in a safe place.

4.10 All the castors of a mobile working platform should be firmly locked in position while
ascending/descending and using the platform.



411 When a mobile working platform is being moved to another work location, do not allow
any persons to stay or any object that may increase risk of toppling of the platform or
loose objects (e.g. hand tools) that may fall during movement of platform to be placed
thereon. Also, moving the platform on rough and uneven surfaces should be avoided
as it may make the platform collapse or overturn.

412 Stop using the working platforms immediately when they are found damaged and
label them with suitable signs and warning notices.

4.13 After use, the working platforms should be properly stored and maintained.

Ensure that all the castors are firmly locked
in position while ascending/ descending
and using a mobile working platform.

When moving the mobile working platform,

no person should be allowed to stand and
no object should be placed on the mobile
working platform.
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5. Safe Use of Light-duty Working Platforms

5.1 For work-above-ground below 2m where working platforms could not be erected
under special working conditions (e.g. restrictive work space) and the work concerned
is of simple nature, use of suitable light-duty working platforms such as step platforms
or hop-up platforms should be considered. When light-duty working platforms are
used, the following specific safety measures should be followed.

Step platform deployed for checking the
ventilation system in a room where there is
restricted space to accommodate a typical
working platform.

5.2 It should be borne in mind that only one person is permitted to work on each light-duty
working platform at one time.

5.3  Workers using light-duty working platforms should have received relevant safety
training provided by the supplier, including erection and dismantling of the working
platforms, or other equivalent training such that they clearly understand the safety
instruction or manual of the manufacturer.

5.4  Before use, inspection (including visual check) of the light-duty working platform
should be conducted according to the safety checklist provided by the supplier or
other equivalent safety checklist to ensure that the working platforms are in good
condition and free from damage. Besides, the stabilisers or outriggers of the light-
duty working platforms should be fully extended and locked in position in accordance
with the manufacturer’s manual to ensure their stability before stepping on the
platforms.

11



Before use, inspection (including visual
check) of the light-duty working platforms
according to the safety checklist provided
by the supplier or other equivalent safety
checklist should be conducted.

5.5 The workers should face the light-duty working platforms when ascending or
descending the working platforms. Do not apply excessive force to the working
platforms and induce lateral force rendering the overturning of the working platforms.

Worker should face the light-duty working
platform when ascending or descending.

Do not apply excessive force to the working
platform and induce lateral force rendering
the overturning of the working platform.
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6. Stringent Control on Use of Ladders

6.1

6.2

6.3

Ladders should normally be restricted for access/egress purpose only. Unless in very
exceptional circumstances following a task-specific risk assessment, ladders should
not be used for work-above-ground and in no cases should ladders be used for work
at height of 2m or more. In particular, ladders should not be used for electrical work
as far as practicable because even a mild electrical shock will likely cause loss of
balance of the workers, resulting in fall from height.

If the use of ladders is unavoidable, it should be put under stringent control, such as
through implementing a permit-to-work system, to ensure that adequate and suitable
control and safety measures are put in place to safeguard the workers concerned.
The permit-to-work for use of ladders should be issued by a competent person who is
appointed by the proprietor/employer/contractor and by reason of substantial training
and practical experience in relation to conducting risk assessment and issuance of
permit-to-work, competent to conduct the duties, with a task-specific risk assessment
conducted and all necessary safety measures related to use of ladders taken. While
the implementation of a permit-to-work system is impracticable, pre-work check
on use of ladder with the use of a checklist should be conducted. If ladders are
unavoidably to be used for electrical work, the permit-to-work system or pre-work
check should also cover other risk mitigation measures (e.g. the ladders to be used
are made of non-conductive material) as appropriate.

The following are some guidance and key elements for a permit-to-work (in this case,
a permit to work on use of ladder) system:

In preparation stage:

. the persons who may permit the work should be clearly designated and made
known to the workers concerned;

. suitable training and instruction in the issue, use and closure of the permit
should be provided to the relevant personnel;

. the work to be done, work location, start time and duration of the permit should
be clearly descripted and stated on the permit;

. task-specific risk assessment to identify potential hazards at the job site
should be conducted;

. the work location and the equipment to be used should be inspected; and

. the safety precautions required to minimise risks associated with carrying out

the intended work should be carefully considered and properly documented.
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6.4

6.5

During work stage:

. no work should be allowed without the issuance of the permit or upon the
expiry of the permit;

. the permit to work as well as the required precautions should be properly
implemented, monitored and controlled;

. handing over of responsibilities between shifts, if applicable, should be
properly done and clearly descripted on the permit; and

. the permit should be properly displayed during the time at which the work-
above-ground concerned is taking place.

Post work stage:

. suitable steps should be carried out for reinstating the site to its original state
when the required task is completed to ensure that any residual risks are
removed before the site is handed over; and

. the permit to work should be properly kept for a reasonable period of time for
record and future reference purposes.

The permit to use a ladder for working above ground less than 2 metres should only
be considered in case of restrictive workplace that makes the erection of any working
platform not practicable. Annex A lists out the conditions that should be imposed in
such a situation.

Samples of permit to work and checklist for the assessment on use of ladders are
shown in Annexes B and C respectively.

7. Use of Personal Protective Equipment

71

The use of personal protective equipment (PPE) to prevent workers from falling from
height should always be treated as the last resort. If this type of protective measures
is needed on warranted occasions following a task-specific risk assessment, steps
should be taken to ensure that suitable PPE coupled with appropriate anchorage
system is provided, used and maintained, and the workers concerned use them

properly.
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8. Coordination and Communication

8.1

8.2

An effective coordination and communication system should be established and
maintained among the employer/contractor, different levels of management/
supervisory personnel and workers to ensure clear understanding of the potential
hazards, the associated hazard control program and the delineation of safety
responsibilities.

The main contractors and subcontractors should clearly delineate their roles and
responsibilities in the provision and use of working platforms, and the restrictions on
the use of ladders, such as through agreements or contracts.

9. Monitoring and Control

9.1

9.2

An effective monitoring and control system should be developed, implemented and
maintained to ensure that the safe working procedures and safety measures for
work-above-ground.

If any unsafe working conditions are found, the employer/contractors should suspend
the work involved immediately. The work under suspension can only be resumed
after all necessary improvement measures have been implemented effectively.

10. Safety Information, Instruction and Training

10.1

Workers and site supervisory staff should be provided with necessary safety
information, instruction and training to ensure that they are all familiar with the
potential hazard of fall-from-height, safe work method and safety measures for the
work-above-ground.
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Annex A

Conditions should be imposed when ladders are to be used

D)

ii)

iv)

vi)

vii)

viii)

The design and build of the ladder should be suitable for the work. It should be
provided with sufficient foothold and handhold along the climb and in the working
position of the ladder;

The ladder should be of adequate strength and free from defect;

The ladder should be placed on a firm, even and level ground. It should be adequately
secured and stabilized,;

The use of ladder for strenuous or heavy work should be prohibited;

The standing height and the time duration of the work on the ladder should be
restricted,;

Safe work procedures should be followed and suitable equipment/tool should be
used;

Sufficient information, instruction and training in respect of working on ladders should
be provided to all levels of site personnel, including the workers and the supervisors,
so as to effectively communicate to them the hazards associated with the use of
ladders and the conditions to be fulfilled under the permit-to-use system; and

An effective monitoring and control system should be established and put in place to
ensure full implementation of the permit-to-use system.
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Annex B

Sample of Permit-to-work on use of ladder (for reference only)

**Ladder should NOT be used for work-above-ground unless in very exceptional

circumstances

All parts are to be completed by the competent person

Part |
Company name: Contact no.:
Name of competent person: Post:
Date: Duration of work: From___ to

Location of work:

Description of work:

Part Il
Item Descriptions Yes No

A proper working platform or other suitable means of

1.
support can be used for the work.

2. The work is of short duration.

3. The work is simple in nature.

4. The work requires the use of heavy equipment/tool.

5 The design and build of the ladder are suitable for

’ the work.

*Ladder should not be used if the answer to any of the questions falls in a box
shaded in grey

Part lll
Item Descriptions Yes No

1 The ground on which the ladder to be placed is firm, even
’ and level.

2 The surrounding is free from the risk of being hit or struck
’ by moving objects.

3 The surrounding is free from live metal part or live
' exposed conductor.
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4 The headroom is high enough to prevent accidental hit
’ on worker’s head when standing on the ladder.
5. The ladder is secure, free from damage and defect.
6 The ladder is placed in a right position and no overreach
’ of the body for the work is required.
The spreaders or similar restraint devices (but not nylon
7. ropes) of the ladder are fully extended and securely
fixed.
8 All ladder legs are fitted with slip-resistant feet, placed on
’ the same plane and in good contact with the ground.
3 points of contact with the ladder could be maintained
9. S .
while climbing along or working on the ladder.
Remarks:

Use of ladder is:

not allowed

Signature of competent person:

Name of competent person:

Post:
Date:

Part IV (for use after the work has been completed)

allowed

Item

Descriptions

Yes

No

1.

The site is reinstated to its original state.

2.

All residual risks are removed.

3.

The ladder is removed and locked.

Signature of competent person:

Name of competent person:

Post:
Date:




Annex C
Checklist on Use of Ladders
Ladders should be restricted for access/egress purpose only unless in very exceptional

circumstances. In no cases should ladders be allowed to be used for work at height of 2m
or more. In particular, ladders should not be used for electrical work as far as practicable.

Item Descriptions Yes No
Part A Ladder should not be used if the answer to any of the
a questions in Part A falls in a box shaded in grey.
A proper working platform or other suitable means of
1.
support can be used for the work.
2. The work is of short duration.
3. The work is simple in nature.
4. The work requires the use of heavy equipment/tool.
5. The design and build of the ladder are suitable for the work.
End of Part A
The following conditions should be fulfilled before the
Part B .
ladder is to be used.
1 The ground on which the ladder to be placed is firm, even
’ and level.
2 The surrounding is free from the risk of being hit or struck
: by moving objects.
3 The surrounding is free from live metal part or live exposed
: conductor.
4 The headroom is high enough to prevent accidental hit on
’ worker’s head when standing on the ladder.
5. The ladder is secure, free from damage and defect.
6 The ladder is placed in a right position and no overreach of
’ the body for the work is required.
7 The spreaders or similar restraint devices (but not nylon
’ ropes) of the ladder are fully extended and securely fixed.
8 All ladder legs are fitted with slip-resistant feet, placed on
’ the same plane and in good contact with the ground.
3 points of contact with the ladder could be maintained
9. L -
while climbing along or working on the ladder.
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Annex D

Reference Materials

1. Occupational Safety and Health Ordinance, Cap 509 and its subsidiary regulations
2. Factories and Industrial Undertaking Ordinance, Cap 59 and its subsidiary regulations
3. Code of Practice for Metal Scaffolding Safety, Labour Department

4. A Guide to the Provisions for Safe Places of Work under Part VA of the Construction

Sites (Safety) Regulations, Labour Department

o

Guidebook on Prevention against Fall from Height, Labour Department
6. Construction Site Safety and Health Checklist, Labour Department
7. Guidebook on Safe Systems of Work, Labour Department

8. Safety leaflet on Five steps to risk assessment, Labour Department

9. FREETLIFaRRE TIEANZ 2R, Occupational Safety and Health Council
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CONSTRUCTION
INDUSTRY COUNCIL

BEXHEE

Feedback Form [GUIDELINES on Work-above-ground Safety]

Thank you for reading this publication. To improve our future editions, we would be grateful to have
your comments.

(Please put a “ v” in the appropriate box.)

Stongly
Disagree

Informative D D D D D

Comprehensive D D D D
Useful D D D D D
O O O 0O

Practical

1. As a whole, | feel that the publication is: Agree Neutral Disagree

Ye N No Ci t
2. Does the publication enable you to s ° 0 -ommen

understand more about the Work-above-

ground Safety? D D D

Quite Often Sometimes Never

3. Have you made reference to the publication in
your work? D D D

4. To what extent have you incorporated the Most Some None
recommendations of the publication in

your work? D D D

Excellent Very  Satisfacory Fair Poor
Good

o o o 0O O

6. Other comments and suggestions, please specify (use separate sheets if necessary).

5. Overall, how would you rate our

publication?

Personal Particulars (optional):*
Name: Mr./Mrs./Ms./Dr./Prof./Ir/Sr*
Company:
Tell:
Address:
E-mail:

* The personal data in this form will be used only for this survey. Your data will be kept confidential and
dealt with only by the Construction Industry Council.
A Circle as appropriate.

Please return the feedback form to:

CIC Secretariat — Council Services

E-mail: enquiry@cic.hk

Address: 38/F, COS Centre, 56 Tsun Yip Street, Kwun Tong, Kowloon
Fax No: (852) 2100 9090
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	1.2 The tender documents consist of:

	2 Invitation
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	4.3 The tenderer shall state in his proposals the implementation plan of delivering the deliverables as described in the Assignment Brief and its Annex.
	4.5   A two-envelope approach is adopted for tender submission, i.e. the tenderers should submit all information specified in Appendix A of the Condition of Tender, and the letter annexed in Appendix B and mentioned in Clause 4.28 of the Conditions of...
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	5.4 In view that tender interview forms part of the technical assessment, tenderers should NOT disclose any fee related information during the interview including PowerPoint presentation and handouts. Failure to do so may result in disqualification of...
	5.5 Each interview presentation should be no longer than 30 minutes, including a 15 minutes questions and answers session.

	6 Tender Evaluation
	6.1 Tenderers shall note that their tender proposals, presentations and responses to CIC’s queries in connection with the tender will be assessed in accordance with the tender evaluation procedures and criteria specified in Appendix E of the Condition...

	7 Tenderer’s Commitment
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	12 Enquiries
	12.1 In case the tenderer has any tender enquiries or/ and tender clarification queries, he should submit in writing to the procurement department with details as below:-

	APPENDIX A – Details for Technical Submission
	APPENDIX B – Standard Letter for complying with Anti-Collusion Clause
	APPENDIX C – Form of Tender
	APPENDIX D – Fee Proposal
	APPENDIX E – Tender Evaluation Procedures and Criteria
	2.1 Detailed evaluation of the technical proposal including all information specified in Appendix A of the Conditions of Tender shall be made in accordance with the assessment criteria described in Table 1.
	2.2 The weighted technical assessment score of a tender shall be determined in accordance with the following formula:
	3
	3.1 Tender fee for evaluation shall be the lump sum quoted in Appendix D – Fee Proposal of the Conditions of Tender.
	3.2 The weighted fee assessment score of the tender proposal shall be worked out in accordance with the following formula:
	4
	4.1 The combined assessment score of a tender proposal shall be the sum of the weighted technical assessment score (Cl.2.2) and the weighted fee assessment score (Cl.3.2).

	APPENDIX F – Reply Slip for Declining Bid

	(2)_QS Contract - Assignment Brief (R2)_pd_kl
	1. Background
	2. Consultancy Objectives
	3. Scope of Consultancy Services
	4. Presentations
	5. Deliverables
	6. Brief Programme
	7. Management of the Contractor
	8. Contractor's Office and Staffing
	9. General Specifications

	(3) Memorandum of Agreement_pd
	(4as) GCC (SG) - General Conditions of Contract for Services and-or Goods_pd
	1 Definitions
	2 Singular and Plural
	3 Headings
	4 Laws
	5 Interpretation
	6 Memorandum of Agreement
	7 Documents Mutually Explanatory
	8 Use of English Language and Metric Units
	9 Confidentiality
	10 Data Privacy
	11 Cybersecurity
	12 Information to be supplied by the Employer
	13 Information to be supplied by the Contractor
	14 Retention of Documents and Audit Inspection
	15 Attendance at Meetings
	16 Inspection
	17 Approval of Documents
	18 Delegation of Employer's Power
	19 Amendments to the Assignment Brief
	20 Written Approval
	21 Consultation
	22 Response to Queries
	23 Exclusive Ownership and Intellectual Property Right Indemnities
	24 Care, Diligence and Indemnity
	25 Instruction and Procedure
	26 Approval for Variations and Claims
	27 Submission of Variations and Claims
	28 Programme to be Submitted and Agreed
	29 Payment
	30 Fees to be Inclusive
	31 Payment in Hong Kong Dollars
	32 Expenses incurred in currencies other than Hong Kong dollars
	33 Payment of Accounts
	34 Rendering of Accounts
	35 Payment for Additional Services
	36 Reduction of Lump Sum Fees
	37 Notifications and Payment for Delays
	38 Employer’s Assignment and Novation
	39 Contractor’s Non-Assignment
	40 Employment and Replacement of sub-consultants / sub-contractors
	41 Liability of Contractor for acts and default of sub-consultants / sub-contractors
	42 Publicity relating to the Contract
	43 Suspension, Resumption or Termination
	44 Probity
	45 Appeal to Employer
	46 Settlement of Disputes
	47 Prevention of Bribery
	48 Declaration of Interest
	49 Insurance
	50 Safety Precaution
	51 Avoidance of Nuisance and Making Good Working Areas
	52 Disclosure of Information
	53 Code of Conduct for Staff
	54 Rights of Third Parties
	55 Non-Waiver
	56 Severability
	57 Not used
	58 Commencement of the Services
	59 Time for Completion
	60 Liquidated Damages
	61 Completion of the Services
	62 Not used
	63 Not used
	64 Not used
	65 Not used
	66 Not used
	67 Not used
	68 Not used

	(5) CIC_Contractor's Safety Requirements_20250201
	(6) Guidelines on Work-above-ground Safety_e
	Invitation Letter (592).pdf
	Provision of Quantity Surveying Consultancy Services
	for the Construction Industry Council
	Please adhere the following labels on separate sealed envelope of your submitted tender.

	PRO-01 Application Form for CIC VL Rev J_19022024.pdf
	Application Form


		2025-04-23T08:03:30+0000
	Certified by Adobe Acrobat Sign




